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NOTICE TO BIDDERS 
 

This project has a completion date of September 1, 2022. 
 
The City of Rolla hereby requests bids for “FY 2022 Phase II Asphalt Improvements, Project 
545.” 
 
Liquidated Damages - Should the contractor fail to complete the work on or before the 
completion date specified the contractor will be charged liquidated damages in the amount of 
500.00 per calendar day for each full calendar day that the work is not fully completed.  
Liquidated damages will not be charged for weekends and holidays. 
 
Bids will be accepted until 11:00 a.m., Wednesday, April 13th, 2022, in the office of the City 
Clerk, 3rd Floor, 901 North Elm Street, Rolla, Missouri, at which time they will be opened.  Bids 
shall be submitted in a sealed envelope and clearly marked “FY 2022 Phase II Asphalt 
Improvements, PROJECT 545”. 
 
The project will consist of the placement of approximately 3,413 tons of asphalt on Soest from 
Pinetree to Salem, Sycamore from O hwy to Turkey run, McCutchen from old saint james road 
to 900’ north of the roundabout, and 18th street from 63 hwy to sharp road. 
 
Pre-bid conference will be held on Wednesday, April 6th, 2022 at 11:00 a.m. in the 4th floor 
conference room of the Public Works Department, 901 North Elm Street, Rolla, Missouri. 
 
Contractor shall be responsible for compliance with Section 290.250 of the Revised Missouri 
Statutes pertaining to prevailing wages. 
 
Only Missouri laborers and laborers from nonrestrictive states are allowed by law to be 
employed on Missouri’s public works projects when the unemployment rate exceeds 5% for two 
consecutive months. (Sections 290.550 through 290.580 R.S.Mo.) 
 
Bidders are informed that pursuant to Section 285.530, R.S.Mo, as a condition of the award of 
any contract in excess of five thousand dollars ($5,000.00), the successful bidder shall, by sworn 
affidavit and provision of documentation, affirm its enrollment and participation in a federal 
work authorization program with respect to the employees working in connection to the 
contracted services. Successful bidders shall also sign an affidavit affirming that it does not 
knowingly employ any person who is an unauthorized alien in connection to the contracted 
services. 
 
Bidders are informed that the project is subject to the requirements of Section 292.675, R.S.Mo, 
which requires all contractors or subcontractors doing work on the project to provide, and require 
its on-site employees to complete, a ten (10) hour course in construction safety and health 
approved by the Occupation Safety and Health Administration (“OSHA”) or a similar program 
approved by the Missouri Department of Labor and Industrial Relations which is at least as 
stringent as an approved OSHA program.  The training must be completed within sixty (60) days 
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of the date work on the project commences.  On-site employees found on the worksite without 
documentation of the required training shall have twenty (20) days to produce such 
documentation. 
 
All bids shall be on the proposal form provided and shall be accompanied by submittals and a  
bid bond issued by an acceptable surety company and payable to the order of the City of Rolla, 
for not less than five percent (5%) of the total amount of the bid. 
 
The successful Contractor shall be expected to proceed as expeditiously as possible upon receipt 
of the NOTICE TO PROCEED.  The successful contractor will be required to have a City of 
Rolla business license.   
 
Payment shall be based on actual measured quantities. 
 
The City reserves the right to reject any and all bids. 
 
Bid documents and specifications may be reviewed in, or purchased for $35.00 from the Rolla 
Public Works Department, 4th Floor, 901 North Elm Street, Rolla, Missouri 65451.  Bid 
documents can be picked up Monday through Friday, 8:00 a.m. to 5:00 p.m.  PDF copies will be 
emailed at no cost.  Specifications and the plan sheet can also be downloaded at 
www.rollacity.org/bids. 
 
 
 
Steve Hargis, P.E. 
Public Works Director 
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INSTRUCTIONS TO BIDDERS 
 

1. Bids must be submitted on the “Bidder’s Proposal” form only.  Bids must be submitted in 
a sealed envelope, properly identified with the project name and number.  Attached to the 
Bid Proposal shall be any applicable information or specification sheets, properly filled 
out, for the items bid. 

 
2. The Bid must be filed with the City Clerk prior to the announced bid opening date and 

time. 
 
3. The City of Rolla reserves the right to accept or reject any and/or all bids. 
 
4. It will be the City’s intent to accept low competent bid if it meets specifications and 

conditions. 
 
5. Bidders are advised that the City of Rolla shall consider prior substandard goods or prior 

substandard service delivery or excessive distance to the City as a criterion for bid 
rejection. 

 
6. Bids equal in cost and specifications may go to the local bidder (given they meet all other 

conditions). 
 
7. All bids shall meet or exceed specifications. 
 
8. Alternate bids may be considered, providing all specification differences are clearly 

indicated and contain justification statements.  The City of Rolla shall be the sole judge 
as to the suitability of the service or equipment offered for the intended purpose from the 
alternate bid. 

 
9. Any exceptions to these terms or conditions or deviations from written specifications 

shall be shown in writing and attached to the Bidder’s Proposal. 
 
10. Bidders are cautioned to verify their proposal before submission as requests for 

amendments, withdrawals or proposals, if received by the City after the time specified for 
opening, will not be considered. 

 
11. In the event of discrepancies between Bidder’s “Per Unit” price quotation and “Extended 

Total” quotation, the “Per Unit” quotation shall prevail. 
 
12. Bidders must be factory authorized dealers for the equipment, service and parts of the 

items they are bidding. 
 
13. Local bidders shall be defined as bidders in Rolla and the area surrounding Rolla for a 

five-mile radius from the city limits. 
 
14. Successful bidder will be required to have the appropriate City of Rolla business license. 
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INFORMATION FOR BIDDERS 
 

I. CONTRACT DOCUMENTS 
 
A. Plans, Specifications, and other contract documents, pursuant to which work is to be 

done, may be obtained at the office of the Public Works Director. 
 
B. The number of sets obtainable by any one party may be limited in accordance with 

available supply. 
 
C. Copies of drawings and specifications are on file at the office specified in Subparagraph 

A above for the convenience of subcontractors and suppliers and may be seen and 
examined during regular business hours. 

 
II. BIDDER’S OBLIGATION 
 
Before submitting proposals each bidder shall carefully examine drawings, specifications, and 
related contract documents, visit site of work and fully inform himself as to all existing 
conditions, facilities, restrictions, and other matters which can affect the work or the cost thereof. 
 
A. It is recommended that each bidder attend the pre-bid conference as outlined in the notice 

to bidders. 
 

B. Each bidder shall include in his proposal the cost of all work and materials required to 
complete the contract in as hereinafter specified. 

 
C. Failure or omission of any bidder to receive or examine any form, instrument, addendum, 

or other document, or to visit site and acquaint himself with existing conditions, shall in 
no way relieve him from any obligation with respect to his proposal or contract, and no 
extra compensation will be allowed by reason of anything or matter concerning which 
bidder should have fully informed himself prior to bidding. 

 
D. Submission of proposals shall be deemed acceptance of the above obligations and each 

and every obligation required to be performed by all of the contract documents in the 
event the proposal is accepted. 

 
III. DOCUMENT INTERPRETATION 
 
If any prospective bidder is in doubt as to the true meaning of any part of the specifications, 
drawings, or contract documents, he must submit a written request to the Public Works Director 
for an interpretation. 
 
Requests for such interpretations must be delivered to the Public Works Director at least 48 
hours prior to time for receipt of proposals. 
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A. Proposals are to be based only on interpretations as issued in form of addenda mailed 
only to each person who is on the Public Works Director’s record as receiving a set of the 
Contract Documents. 
 

IV. PROPOSALS 
 
Proposals will be received for the construction of “FY 2022 Phase II Asphalt Improvements, 
PROJECT 545.” 
 
A. Bidders shall apportion each Base Bid between various phases of the work, as stipulated 

in the Proposal Form.  All work is to be done as defined in specifications and as indicated 
on drawings. 

 
B. Proposals are to be presented in sealed envelopes which are to be plainly marked: “FY 

2022 Phase II Asphalt Improvements, PROJECT 545” and mailed or delivered to the 
place specified in the Advertisement for Bids.  Bidders shall be responsible for actual 
delivery of proposals during business hours, and it shall not be sufficient to show that a 
proposal was mailed in time to be received before scheduled closing time for receipt of 
proposal. 

 
C. Bidder’s proposal shall include all city, state and federal sales, excise and similar taxes 

which may be lawfully assessed and all permits, governmental fees and licenses in 
connection with his performance of work and purchase of materials to be incorporated in 
the work. 

 
D. No bidder shall stipulate in his proposal any conditions not contained in the proposal 

form. 
 
E. The Owner reserves the right to waive informalities in proposals and to reject any or all 

proposals. 
 
V. MODIFICATION AND WITHDRAWAL OF BIDS 
 
Bidder may withdraw his proposal at any time prior to scheduled closing time for receipt of 
proposals, but no bidder may withdraw his proposal for the period of time specified in the Form 
of Proposal after scheduled closing time for receipt of bids. 
 
A. In the event any proposal is withdrawn after the scheduled closing time for receipt of 

proposals or bidder fails or refuses to execute contracts in accordance with a proposal 
acceptable to the City, or any other proposals submitted by such bidder may be 
considered by the City to have been withdrawn by such action on the part of the bidder. 

 
B. Only telegrams, letters, and other written requests for modifications or corrections of 

previously submitted proposals, which are addressed in the same manner as proposals 
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and are received by the City Clerk prior to scheduled closing time for receipt of 
proposals, will be accepted and proposal corrected in accordance with such written 
requests with the following provisions: 

 
1. Provided that any such written request is contained in a sealed envelope which is 

plainly marked:  “FY 2022 Phase II Asphalt Improvements, PROJECT 545.” 
 

2. That in case of telegraphic modification the City is satisfied that written confirmation 
of such telegraphic modification over the signature of bidder was mailed prior to 
closing time.  If such written confirmation is not received within two days from date 
of closing time, no consideration shall be given to telegraphic modifications. 

 
VI. SIGNING OF PROPOSALS 
 
Proposals which are signed for a partnership shall be signed in the firm name by all partners, or 
in the firm name by Attorney-in-fact.  If signed by Attorney-in-fact, there should be attached to 
the proposal a Power of Attorney-in-fact evidencing authority to sign the proposal, dated the 
same date as the proposal and executed by all partners of the firm. 
 
A. Proposals which are signed for a corporation shall have the correct corporate name 

thereon and the signature of the president, attested by the Secretary and bear the 
corporate seal of the corporation. 

 
B. Proposals which are signed by an individual doing business under a firm name shall be 

signed in the name of the individual doing business under the proper firm name and style. 
 
VII. AWARD OF CONTRACT 
 
Subject to rights reserved, all work to be performed under these specifications will be awarded to 
one Contractor unless specifically modified under special conditions. 
 
A. The City reserves the right to let other contracts in connection with the work, including 

but not by way of limitation, contracts for furnishing and installation of furniture, 
equipment, machines, appliances and other apparatus. 

 
B. In awarding the contract the city may take into consideration the ability to promptly 

handle the additional work, skill, facilities, capacity, experience, ability, responsibility, 
previous work and financial standing of bidder, quality, efficiency and construction of 
equipment proposed to be furnished, period of time within which equipment is proposed 
to be furnished and delivered, and necessity of prompt and efficient completion of work 
herein described.  Inability of any bidder to meet the requirements mentioned above may 
be cause for rejection of his proposal. 
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VIII. CONTRACT SECURITY 
 
Each Bid must be accompanied by a bid bond payable to the owner for five percent (5%) of the 
total amount of the bid.  As soon as the bid prices have been compared, the owner will return 
the bonds of all except the three lowest responsible bidders.  When the agreement is executed 
the bonds of the two remaining unsuccessful bidders will be returned.  The bid bond of the 
successful bidder will be retained until the payment bond and performance bond have been 
executed and approved, after which it will be returned.  Only a bid bond issued by an acceptable 
surety company will be accepted with each bid. 
 

A. Contractor shall furnish a performance bond in an amount at least equal to 100 percent 
(100%) of the contract price as security for the faithful performance of his contract and 
for the payment of all persons performing labor on the project and furnishing materials in 
connection therewith under his contract as set forth in the standard form of performance 
bond.  The surety on such bond shall be a duly authorized surety company satisfactory to 
the City. 

 

B. Contractor shall furnish at no cost to the City, no later than the time at which the executed 
contract and bond are returned, a properly certified copy of the current Certificate of 
Authority to transact business in the State of Missouri of the surety company executing 
the required performance bond, such certificate to remain on file with the City Clerk.  No 
performance bond will be approved by the City until such a certificate is furnished unless 
there is on file with the City Clerk such a current certificate, in which event no additional 
certificate will be required during the period of time for which the current certificate is in 
effect. 

 

C. If at any time the City, for justifiable cause, shall be or become dissatisfied with any 
surety or sureties then upon the performance bond, the Contractor shall within five days 
after notice from the City to do so, substitute an acceptable bond signed by such other 
surety or sureties as may be satisfactory to the City. 

 
IX. NOTICE TO PROCEED 
 
Bidders must agree to commence work on a date to be specified in a written “Notice to Proceed” 
from the Public Works Director.  A Notice to Proceed will be issued when the city is ready for 
asphalt construction to begin.  Should the contractor fail to complete the work on or before the 
completion date specified the contractor will be charged liquidated damages in the amount of 
$500.00 per calendar day for each full calendar day that the work is not fully completed.  
Liquidated damages will not be charged for weekends and holidays. 
 
 
X. NUMBER OF CONSTRUCTION DOCUMENTS 
 
A. The City will furnish the Contractor a copy of the executed contract. 
 

B. The City will furnish the Contractor, free of charge, the number of complete sets of plans 
and specifications for the work and all applicable subdivisions thereof. 
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C. The City will furnish the Contractor the number of copies of explanatory drawing 
changes required during construction as set forth in the Special Conditions. 
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PROPOSAL  
FOR CONSTRUCTION OF 

 
FY 2022 Phase II Asphalt Improvements 

PROJECT 545 
 

FOR 
ROLLA, MISSOURI 

 
 
 
Proposal Submitted by:  
 
 
To the City Council, City of Rolla, Missouri: 
 
 
I. This proposal is submitted for the Project entitled “FY 2022 Phase II Asphalt 

Improvements, PROJECT 545.” 
 
II. The Contract Documents for these improvements are those prepared by the Public Works 

Department, City of Rolla, Missouri. 
 
III. In submitting this proposal, the undersigned declares that the only persons or parties 

interested in the proposal as principals are those named herein; and that the proposal is 
made without collusion with any other person, firm, or corporation. 
 

IV. A bid bond issued by an acceptable surety company and payable to the order of the City 
of Rolla, for not less than five percent (5%) of the total amount of the bid, is attached to 
this bid proposal. 

 
V. The undersigned further declares that he has carefully examined the proposal, plans and 

Specifications, and that he has familiarized himself with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that 
in making this Proposal he waives all right to plead any misunderstanding regarding the 
same. 

 
VI. The undersigned has by investigation of the site of the work and otherwise satisfied 

himself as to the nature and location of the work and has fully informed himself as to all 
conditions and matters that can in any way affect the work or the cost thereof. 

 
VII. The undersigned further understands and agrees that if this Proposal is accepted he is to 

furnish and provide all necessary machinery, tools, apparatus and other means of 
construction, and to do all of the work and to furnish all of the materials specified in the 
contract, except such materials and/or work to be furnished by the City, in the manner 
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and at the time therein prescribed, and in accordance with the requirements therein set 
forth. 

 
VIII. The undersigned will execute the agreement and furnish the required performance and 

Payment Bonds and proof of insurance coverage within fourteen (14) days after notice to 
him of acceptance of his bid by the City; and further, that this bid may not be withdrawn 
for a period of sixty (60) days after the date set for the opening thereof.  If any bidder 
shall withdraw his bid within said period, the Contractor shall be liable under the 
provisions of the Bid Security, or the Contractor and his surety shall be liable under the 
Bid Bond as the case may be. 
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CONTRACT AGREEMENT 
 

 
THIS AGREEMENT, made and entered into this  Day of  by and 
between the City of Rolla, Missouri, Party of the First Part and hereinafter called Owner,  and  
 Party of the second Part and 

hereinafter called the Contractor. 
 
WITNESSETH: 
 
THAT WHEREAS, the Owner has caused to be prepared, in accordance with law, specifications, 
plans, and other Contract Documents for the work herein described, and has approved and 
adopted said documents, and has caused to be published and advertised for and in connection 
with the construction of: FY 2022 Phase II Asphalt Improvements, PROJECT 545, in 
complete accord with the Contract Documents and the said plans and specifications; and 
 
WHEREAS, the said Contractor, in response to such advertisement, has submitted to the Owner, 
in the manner and at the time specified, a sealed proposal in accordance with the terms of said 
advertisement; and 
 
WHEREAS, the Owner, in the manner prescribed by law, has publicly opened, examined and 
canvassed the proposals submitted in response to the published invitation therefore, and as a 
result of such canvass has determined and declared the aforesaid Contractor to be lowest and best 
bidder for the said work and has duly awarded to the said Contractor a contract therefore, for the 
sum or sums named in the Contractor’s proposal, a copy thereof being attached to and made a 
part of this contract. 
 
NOW THEREFORE, in consideration of the compensation to be paid to the Contractor and of 
the mutual agreement herein contained, the parties to these presents have agreed and hereby 
agree, the Owner for itself and its successors, and the Contractor for itself, himself, or 
themselves, or its, his or their successors and assigns, or its, his, or their executors and 
administrators, as follows: 
 
ARTICLE I.  That the Contractor shall (a) furnish all tools, equipment, supplies, superintendent, 
transportation, and other construction accessories, services and facilities; (b) furnish all 
materials, supplies, and equipment specified and required to be incorporated in, and form a 
permanent part of the completed work except the items specified to be furnished by the Owner; 
(c) provide and perform all necessary labor, and (d) in a good, substantial, and workmanlike 
manner, and in accordance with the provisions of the General Conditions and the Special 
Conditions of the Contract, which are attached hereto and made a part hereof, and in conformity 
with the Contract Plans and Specifications designated and identified therein, execute, construct, 
and complete all work included in, and covered by the Owner’s official award of this Contract to 
the said Contractor, such award being based on the acceptance by the Owner of the Contractor’s 
proposal, for the construction of  FY 2022 Phase II Asphalt Improvements, PROJECT 545. 
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It is further stipulated that not less than the prevailing hourly rate of wages as found by the 
Department of Labor and Industrial Relations of the State of Missouri, or determined by the 
Court of Appeal shall be paid to all workers performing work under this Contract. 
 
ARTICLE II.  Contractor acknowledges that Section 285.530, R.S.Mo, prohibits any business 
entity or employer from knowingly employing, hiring for employment, or continuing to employ 
an unauthorized alien to perform work within the State of Missouri.  Contractor therefore 
covenants that it is not knowingly in violation of Subsection 1 of Section 285.530, R.S.Mo, and 
that it will not knowingly employ, hire for employment, or continue to employ any unauthorized 
aliens to perform work on the Project, and that its employees are lawfully eligible to work in the 
United States. 
 
ARTICLE III.  Occupational Safety and Health Administration (OSHA) 
Safety Training: 
a. Contractor shall provide a ten (10) hour Occupational Safety and Health Administration 

(OSHA) construction safety program for all employees who will be on-site at the project.  
The construction safety program shall include a course in construction safety and health 
that is approved by OSHA or a similar program approved by the Missouri Department of 
Labor and Industrial Relations which is at least as stringent as an approved OSHA 
program as required by Section 292.675, R.S.Mo. 

b. Contractor shall require its on-site employees to complete a construction safety program 
within sixty (60) days after the date work on the project commences. 

c. Contractor acknowledges and agrees that any of Contractor’s employees found on the 
project site without the documentation of the successful completion of a construction 
safety program shall be required to produce such documentation within twenty (20) days, 
or will be subject to removal from the project. 

d. Contractor shall require all of its subcontractors to comply with the requirements of this 
Section and Section 292.675, R.S.Mo. 

Notice of Penalties for Failure to Provide Safety Training 
a. Pursuant to Section 292.675, R.S.Mo, Contractor shall forfeit to City as a penalty two 

thousand five hundred dollars ($2,500.00), plus one hundred dollars ($100.00) for each 
on-site employee employed by Contractor or its Subcontractor, for each calendar day, or 
portion thereof, such on-site employee is employed without the construction safety 
training required in Safety Training section of Article III above. 

b. The penalty described in above subsection A of this section shall not begin to accrue until 
the time periods described in Sections B and C Safety Training of Article III above have 
elapsed. 

c. Violations of Article III – Safety Training above and imposition of the penalty described 
in this Section shall be investigated and determined by the Missouri Department of Labor 
and Industrial Relations.  

 
ARTICLE IV.  That the Contractor shall construct and complete the work designated and 
described in the foregoing proposal and attached specifications in accordance with the Notice to 
Bidders, Instruction to Bidders, Proposal, Bond, General Conditions, Special Conditions, 
Technical Specifications, Drawings, Addenda, and other component parts of the Contract 
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Documents hereto attached, all of which documents from the Contract and are as fully a part 
hereto as if repeated verbatim herein. 
 
ARTICLE V.  That the Owner shall pay to the Contractor for the performance of the work 
described as follows:  Complete construction of the improvements in accordance with plans and 
specifications; and the Contractor will accept as full compensation therefore, the sum (subject to  
adjustment as provided by the Contract) of  for 
All work covered by and included in the contract award and designated in the foregoing Article 
I.  Payment therefore shall be made in the manner provided in the General Conditions attached 
hereto. 
 
ARTICLE VI.  That the Contractor shall begin assembly of materials and equipment within ten 
(10) days after receipt from the Owner of executed copies of the Contract.   
 
Liquidated Damages - Should the contractor fail to complete the work on or before the 
completion date specified the contractor will be charged liquidated damages in the amount of 
$500.00 per calendar day for each full calendar day that the work is not fully completed.  
Liquidated damages will not be charged for weekends and holidays. 
 
ARTICLE VII.  Before the final payment can be made to the Contractor on the project, the 
Contractor must complete and return the Affidavit Compliance with the Prevailing Wage Law 
form furnished at the end of the Special Conditions section. 
 
ARTICLE VIII.  Before the final payment can be made on the project to the Contractor, the 
Contractor must complete and return the Contractor’s Affidavit Regarding Settlement of Claims 
form furnished at the end of the Special Conditions section. 
 
ARTICLE IX.  This Contract will not be binding and effective until confirmed by the Owner. 
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IN WITNESS-WHEREOF:  The parties have executed this Contract as of the day and year first 
above written. 
 
CITY OF ROLLA, MISSOURI  CONTRACTOR 

BY   BY  
Mayor, Owner, Party of the First Part  
    
   
Printed Name   Printed Name/Title 

 
STATE OF MISSOURI ) 
SS ) 
County of Phelps ) 
 
On this  day of  before me appeared  , 
to me personally known, who, being by me duly sworn, did say that he is the Mayor of the City 
of Rolla, Missouri, a municipal corporation, and the seal affixed to said instrument is the 
corporate seal of said municipal corporation and that said instrument is the corporate seal of said 
municipal corporation and that said instrument was signed under authority of the City Council of  
of the City of Rolla, Missouri; and the said  Acknowledged  
said instrument to be the free act and deed of said municipal corporation. 
 
My commission expires:  
 

Notary Public 
 
STATE OF MISSOURI ) 
SS ) 
County of Phelps ) 
 
On this  day of  before me appeared  , 
to me personally known, who, being by me duly sworn, did say that (s)he is the  
of  
and that the seal affixed to said instrument is the corporate seal of said corporation by authority  
of its board of directors; and the said  acknowledged said 
instrument to be the free act and deed of said corporation. 
 
My commission expires:  
 

Notary Public 
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EVERY TRANSIENT EMPLOYER, as defined in Section 285.230, RSMo, enclosed in the 
laws section, must post in a prominent and easily accessible place at the work site a clearly 
legible copy of the following:  (1)  The notice of registration for employer withholding issued 
to such transient employer by the director of revenue; (2) Proof of coverage for workers’ 
compensation insurance or self-insurance signed by the transient employer and verified by the 
department of revenue through the records of the division of workers’ compensation; and (3) 
The notice of registration for unemployment insurance issued to such transient employer by the 
division of employment security. Any transient employer failing to comply with these 
requirements shall, under Section 285.234, RSMo, enclosed in the laws section, be liable for a 
penalty of five hundred dollars per day until the notices required by this section are posted a 
required by that statute. 
 
PROOF OF LAWFUL PRESENCE - § 208.009 
 
1. This Missouri Statute prohibits any illegal alien from receiving state or local “public 
benefits,” and  
 
2. The Statute requires all applicants at the time of application for such public benefits to 
provide “affirmative proof that the applicant is a citizen or a permanent resident of the United 
State or is lawfully present in the United States.” 
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Affidavit of Work Authorization and Documentation 
 
Effective January 1, 2009 and pursuant to 285.530 R.S.Mo, for all agreements in excess of 
$5,000.00, the bidder must affirm its enrollment and participation in a federal work authorization 
program with respect to the employees proposed to work in connection with the services 
requested herein by 
 

●   submitting a completed, notarized copy of “AFFIDAVIT OF COMPLIANCE 
WITH SECTION 285.500 R.S.MO., ET SEQ. FOR ALL AGREEMENTS 
IN EXCESS OF $5,000.00” and 

 
● providing documentation affirming the bidder’s enrollment and participation in 

a federal work authorization program (see below) with respect to the employees 
proposed to work in connection with the services requested herein. 

 
The City of Rolla encourages companies that are not already enrolled and participating in a 
federal work authorization program to do so. 
 
E-Verify is an example of a federal work authorization program.  Acceptable enrollment and 
participation documentation consists of the following two pages of the E-Verify Memorandum of 
Understanding (MOU):  1) a valid, completed copy of the first page identifying the bidder and 2) 
a valid copy of the signature page completed and signed by the bidder, the Social Security 
Administration, and the Department of Homeland Security  - Verification Division. 
 
Information regarding E-verify is available at  
http://www.dhs.gov/xprevprot/programs/gc_1185221678150.shtm. or by calling 888-464-4218. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.dhs.gov/xprevprot/programs/gc_1185221678150.shtm
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AFFIDAVIT OF COMPLIANCE 
SECTION 285.530.2 

 
State of Missouri  ) ss 
 
County of    ) 
 
 Now this   day of     , 20 __ , the undersigned, being first duly sworn, 
deposes and says: 

1. I am more than 18 years of age. 
2. I make this affidavit from my personal knowledge of the facts stated herein or upon 

information and facts available to me as a duly authorized owner, partner, corporate or 
LLC officer or Human Relations Director of         

  (name of Corporation, LLC, sole proprietorship or partnership) 
3. I am authorized to make this affidavit on behalf of       . 

                     (name of business entity, same as above) 
4. I state and affirm that        is enrolled and is currently  

                                         Name of business entity, same as above 
participating in E-Verify, a federal work authorization program or another equivalent 
electronic verification of work authorization program operated by the United States 
Department of Homeland Security under the Immigration Reform and Control Act of 1986. 

5. Further,       does not knowingly employ any person who is  
                  (name of business entity, same as above) 
an unauthorized alien. 

6. Further,      has performed an electronic verification check 
             (name of business entity, same as above) 
as described above on all workers hired since January 1, 2009 or obtained documents 
required for completion of a federal I-9 form before it began participating in e-verify. 

7. Attached to this affidavit is a true and accurate copy of this company’s Memorandum of 
Understanding with the United States concerning the use of e-verify. 
I certify under penalty of perjury that the statements above are complete, true and accurate 
to the best of my knowledge and belief. 
 
       
 (Authorized Agent, Partner, Owner or Officer 
 
If business has a Human Relations Director or equivalent that person must sign as an affiant as 
well. 
 
I certify under penalty of perjury that the statements above are complete, true and accurate 
to the best of my knowledge and belief. 
 
        
                              Human Relations Director 
 
This form is promulgated pursuant to 15CSR 60-15.020.  Use of this form is not required but the 
Attorney General has deemed this affidavit sufficient in form to satisfy the requirements of section 
285.545, RSMo., Supp. 2008. 
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FURTHER THE AFFIANT SAYETH NOT 
 

           
                                                                                                (Signature) 
 
 On this    day of     in the year 20 ___, before me,     
_____________________________a Notary Public in and for said State, personally appeared  
        , known to me to be the person who 
executed the within affidavit, and acknowledged to me that he/she executed the same for the 
purposes therein stated. 
 
 IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal in the 
county and State aforesaid, the day and year first above written. 
 

       
                                                                                                               Notary Public   
 
My Commission Expires:                        
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GENERAL SPECIFICATIONS 
 

A. Asphaltic Concrete  
This surface course shall be known as Plant Mix Bituminous Pavement BP-1 or BP-2 as 
indicated and shall be constructed as outlined in Missouri Standard Specifications for 
Highway Construction, latest edition.  All mix designs must be currently approved by 
MoDOT for use. 

 
B. Testing 
 Testing requirements shall be outlined in Missouri Standard Specifications for Highway 

Construction, latest edition.  Testing shall be done by a local agency or by consultant 
employed by local agency. 

 
C. Traffic Control 
 The City of Rolla will be responsible providing all necessary traffic control devices.  

The Contractor will be responsible for installing temporary traffic control devices and 
flagging including installing any required detours.  The contractor will be responsible 
for installing temporary pavement markings. The markings shall be type 1 raised 
pavement markers at no direct pay. 

 
D. Prevailing Wages 
 The Contractor shall be responsible for compliance with Section 290.250 of the Revised 

Missouri Statutes pertaining to payment of prevailing wages. 
 
E.  Tack 

 This shall consist of liquid asphalt (Designation SS1-H), applied at a rate of 0.08 gallon 
per square yard unless otherwise specified, conforming to Missouri State Highway 
Commission. 

 
F.  Coldmilling 

 This shall consist of removing 1” or 2” (as indicated) of the existing surface.  There may 
be concrete patches that require milling.  No additional payment for milling concrete 
patches.  The coldmilled area must be filled with asphalt within 48 hours. 
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BID PRICE 
 

FY 2022 Phase II Asphalt Improvements  
PROJECT 545 

 
The bid price for the asphalt overlays shall include furnishing equipment, labor, and materials to 
place an estimated 3413 tons of asphalt various city streets.    
 
Incidental to this work will be the adjustment of manholes and water valves to the level of the 
new pavement. There is no direct pay for adjusting manholes and water valves.  The Contractor 
will be responsible for all necessary labor and equipment. The City will provide risers for 
manholes and water valves.  The estimated adjustments necessary are 20 manholes and 20 water 
valves. 
 
This bid will be awarded based on the total price of all of these items. 
 
The City reserves the right to waive informalities in proposals and to reject any or all proposals 
or parts of proposals. 
 
Payment shall be made for actual measured quantities. 
 

Bidders must agree to commence work on a date to be specified in a written “Notice to Proceed” 
from the Public Works Director.  A Notice to Proceed will be issued when it is ready for asphalt 
construction to begin.  Should the contractor fail to complete the work on or before the 
completion date specified the contractor will be charged liquidated damages in the amount of 
$500.00 per calendar day for each full calendar day that the work is not fully completed.  
Liquidated damages will not be charged for weekends and holidays. 
 
 

2022 ASPHALT OVERLAYS (PROJECT 545) 
LOCATION FROM TO DEPTH SQ FT MILLING SY Tack TONS 

Soest Pinetree Salem 2" BP-1 116,800 14,276 1142 1650 
Sycamore O-HWY Turkey Run 1" BP-2 137,400 16,794 1222 946 

McCutchen Old STJ 
900’ N. of Round-

about 1" BP-2 51,725 6,322 506 358 
18th Street 63-HWY Sharp 2” BP-1 33,288 4069 326 459 
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FY 2022 PHASE II ASPHALT IMPROVEMENTS 
PROJECT 545 

CITY OF ROLLA, MISSOURI 
QUOTATION FORM 

 

The estimated quantities below are to be used as estimates only.  The City of Rolla reserves the 
right to add or delete quantities or locations. 

 
Includes all labor, materials, and equipment necessary for constructing all improvements as 
directed at various locations throughout the community and as shown in these specifications. 
 
Price per ton shall be based on MoDOT’s asphalt price index in MoDOT’s General Provisions.  
The base price will be announced immediately prior to bid opening. 
 

 
Description Quantity Unit Price Extended Total 

BP-1 2,109 TON  $  $ 

BP-2 1,304 TON $  $  

Milling (2 inch) 18,345 SY $  $  

Milling (1 inch) 23,116 SY $  $  

Tack  3196 GAL $  $  
GRAND TOTAL $  

 
 

Date 
   

Address 
 

 
Signature 

   
City 

 

     

 
Printed Name 

   
State, Zip 

 

 
Title 

   
Phone 

 

 
Firm 

   
Fax 

 

 
E-mail Address 

 
 

   

 
Acknowledgement 

of Addendum  
No.    
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GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION 
 

ARTICLE 1 
CONTRACT DOCUMENTS 

 
1.1 DEFINITION 

1.1.1 THE CONTRACT DOCUMENTS 

The Contract Documents consist of the City of Rolla-Contractor Agreement, the 
Conditions of the Contract (General, Supplementary and other Conditions), the 
Drawings, the Specifications, and all Addenda issued prior to and all Modifications 
issued after execution of the Contract.  A Modification is (1) a written amendment to the 
Contract signed by both parties, (2) a Change Order, (3) a written interpretation issued by 
the Public Works Director pursuant to Subparagraph 2.2.8, or (4) a written order for a 
minor change in the Work issued by the Public Works Director pursuant to Paragraph 
12.4.  The Contract Documents do not include Bidding Documents such as the 
Advertisement or Invitation to Bid, the Instructions to Bidders, sample forms, the 
Contractor’s Bid or portions of Addenda relating to any of these, or any other documents, 
unless specifically enumerated in the City of Rolla-Contractor Agreement. 

1.1.2 THE CONTRACT 

The Contract Documents form the Contract for Construction.  This Contract represents 
the entire and integrated agreement between the parties hereto and supersedes all prior 
negotiations, representations, or agreements, either written or oral.  The Contract may be 
amended or modified only by a Modification as defined in Subparagraph 1.1.1. 

1.1.3 THE WORK 

The Work comprises the completed construction required by the Contract Documents and 
includes all labor necessary to produce such construction, and all materials and 
equipment incorporated or to be incorporated in such construction. 

1.1.4 THE PROJECT 

The Project is the total construction of the Work performed under the Contract.  
Documents may be the whole or a part. 
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1.2 EXECUTION, CORRELATION AND INTENT 

The Contract Documents shall be signed in not less than triplicate by the City of Rolla 
and Contractor.  If either the City or the Contractor or both do not sign the Conditions of 
the Contract, Drawings, Specifications, or any of the other Contract Documents, the 
Public Works Director shall identify such Documents. 

1.2.1 By executing the Contract Documents the Contractor represents that he has visited the 
site, familiarized himself with the local conditions under which the work is to be 
performed, and correlated his observations with the requirements of the Contract 
Documents. 

1.2.2 The intent of the Contract Documents is to include all items necessary for the proper 
execution and completion of the Work.  The Contract Documents are complementary, 
and what is required by any one shall be as binding as if required by all.  Work not 
covered in the Contract Documents will not be required unless it is consistent therewith 
and is reasonably inferable therefrom as being necessary to produce the intended results.  
Words and abbreviations which have well-known technical or trade meanings are used in 
the Contract Documents in accordance with such recognized meanings. 

1.2.3 The organization of the Specifications into divisions, sections and articles, and the 
arrangement of Drawings shall not control the Contractor in dividing the Work among 
Subcontractors or in establishing the extent of Work to be performed by any trade. 

1.3 OWNERSHIP AND USE OF DOCUMENTS 

1.3.1 All Drawings, Specifications and copies thereof furnished by the Public Works Director 
are and shall remain the property of the City.  They are to be used with respect to this 
Project and are not to be used on any other project.  Submission or distribution to meet 
official regulatory requirements or for other purposes in connection with the Project is 
not to be construed as publication in derogation of the City’s common law copyright or 
other reserved rights. 
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ARTICLE 2 
PUBLIC WORKS DIRECTOR 

 
2.1 DEFINITION 

2.1.1 The Public Works Director is the person lawfully licensed to practice engineering, or an 
entity lawfully practicing Engineering identified as such in the City of Rolla-Contractor 
Agreement, and is referred to throughout the Contract Documents as if singular in 
number and masculine in gender.  The term Public Works Director means the Public 
Works Director or his authorized representative. 

2.2 ADMINISTRATION OF THE CONTRACT 

2.2.1 The Public Works Director will provide administration of the Contract as hereinafter 
described. 

2.2.2 The Public Works Director will be the City’s representative during construction and until 
final payment is due.  The Public Works Director will advise and consult with 
appropriate City representatives.  The City’s instructions to the Contractor shall be 
forwarded through the Public Works Director.  The Public Works Director will have 
authority to act on behalf of the city only to the extent provided in the Contract 
Documents. 

2.2.3 The Public Works Director will visit the site at intervals appropriate to the stage of 
construction to monitor the progress and quality of the Work and to determine if the 
Work is proceeding in accordance with the Contract Documents.  The Public Works 
Director will make on-site inspections to check the quality or quantity of the Work.  On 
the basis of his on-site observations he will endeavor to guard the Owner against defects 
and deficiencies in the Work of the Contractor. 

2.2.4 The Public Works Director will not be responsible for and will not have control or charge 
of construction means, methods, techniques, sequences or procedures, or for safety 
precautions and programs in connection with the Work, and he will not be responsible for 
the Contractor’s failure to carry out the work in accordance with the Contract Documents.  
The Public Works Director will not be responsible for or have control or charge over the 
acts or omissions of the Contractor, Subcontractors, or any of their agents or employees, 
or any other persons performing any of the Work. 
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2.2.5 The Public Works Director shall at all times have access to the Work wherever it is in 
preparation and progress.  The Contractor shall provide facilities for such access so the 
Public Works Director may perform his functions under the Contract Documents. 

2.2.6 Based on the Public Works Director’s observations and an evaluation of the Contractor’s 
Applications for Payment, the Public Works Director will determine the amounts owed to 
the Contractor and will issue Certificates for Payment in such amounts, as provided in 
Paragraph 9.4. 

2.2.7 The Public Works Director will be the interpreter of the requirements of the Contract 
Documents and the judge of the performance thereunder by both the City and Contractor. 

2.2.8 The Public Works Director will render interpretations necessary for the proper execution 
or progress of the Work, with reasonable promptness and in accordance with any time 
limit agreed upon.  Either party to the Contract may make written request to the Public 
Works Director for such interpretations. 

2.2.9 Claims, disputes and other matters in question between the Contractor and the City 
relating to the execution or progress of the Work or the interpretation of the Contract 
Documents shall be referred initially to the Public Works Director for decision which he 
will render in writing within a reasonable time. 

2.2.10 All interpretations and decisions of the Public Works Director shall be consistent with the 
intent of and reasonably inferable from the Contract Documents and will be in writing or 
in the form of drawings.  In his capacity as interpreter and judge, he will endeavor to 
secure faithful performance by both the City and the Contractor, will not show partiality 
to either, and will not be liable for the result of any interpretation or decision rendered in 
good faith in such capacity. 

2.2.11 The Public Works Director’s decisions in matters relating to artistic effect will be final if 
consistent with the intent of the Contract Documents. 

2.2.12 Any claim, dispute or other matter in question between the Contractor and the City 
referred to the Public Works Director, except those relating to artistic effect as provided 
in Subparagraph 2.2.11 and except those which have been waived by the making or 
acceptance of final payment as provided in Subparagraphs 9.9.4 and 9.9.5, shall be 
subject to arbitration upon the written demand of either party.  However, no demand for 
arbitration of any such claim, dispute or other matter may be made until the earlier of (1) 
the date on which the Public Works Director has rendered a written decision, or (2) the 
tenth day after the parties have presented their evidence to the Public Works Director or 
have been given a reasonable opportunity to do so, if the Public Works Director has not 
rendered his written decision by that date.  When such a written decision of the Public 
Works Director states (1) that the decision is final but subject to appeal, and (2) that any 
demand for arbitration of a claim, dispute or other matter covered by such decision must 
be made within thirty (30) days after the date on which the party making the demand 
receives the written decision, failure to demand arbitration within said thirty (30) day 
period will result in the Public Works Director’s decision becoming final and binding 
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upon the Public Works Director and the Contractor.  If the Public Works Director renders 
a decision after arbitration proceedings have been initiated, such decision may be entered 
as evidence but will not supersede any arbitration proceedings unless the decision is 
acceptable to all parties concerned. 

2.2.13 The Public Works Director will have authority to reject Work which does not conform to 
the Contract Documents.  Whenever, in his opinion, he considers it necessary or 
advisable for the implementation of the intent of the Contract Documents, he will have 
authority to require special inspection or testing of the Work in accordance with 
Subparagraph 7.7.2 whether or not such work be then fabricated, installed or completed.  
However, neither the Public Works Director’s authority to act under this Subparagraph 
2.2.13, nor any decision made by him in good faith either to exercise or not to exercise 
such authority, shall give rise to any duty or responsibility of the Public Works Director 
to the Contractor, any Subcontractor, any of their agents or employees, or any other 
person performing any of the Work. 

2.2.14 The Public Works Director will review and approve or take other appropriate action upon 
Contractor’s submittal such as Shop Drawings, Product Data and Samples, but only for 
conformance with the design concept of the Work and with the information given in the 
Contract Documents.  Such action shall be taken with reasonable promptness so as to 
cause no delay.  The Public Works Director’s approval of a specific item shall not 
indicate approval of an assembly of which the item is a component. 

2.2.15 The Public Works Director will prepare Change Orders in accordance with Article 12, 
and will have authority to order minor changes in the Work as provided in 
Subparagraph12.4.1. 

2.2.16 The Public Works Director will conduct inspections to determine the dates of substantial 
completion and final completion, will receive and forward to the City for the City’s 
review written warranties and related documents required by the Contract and assembled 
by the Contractor, and will issue a final Certificate for Payment upon compliance with 
the requirements of Paragraph 9.9. 

2.2.17 The Public Works Director will provide one or more Project Representatives to assist the 
Public Works Director in carrying out his responsibilities at the site.  The duties, 
responsibilities and limitations of authority of any such Project Representative shall be as 
set forth in an exhibit to be incorporated in the Contract Documents. 
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ARTICLE 3 
CITY 

 
 

3.1 DEFINITION 

3.1.1. The City is the entity identified as such in the City of Rolla – Contractor Agreement and 
is referred to throughout the Contract Documents as if singular in number and masculine 
in gender. The term City means the City of Rolla or its authorized representative. 

3.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER 

3.2.1 The City shall, at the request of the Contractor, at the time of execution of the City of 
Rolla – Contractor Agreement, furnish to the Contractor reasonable evidence that he had 
made financial arrangements to fulfill his obligation under the Contract. Unless such 
reasonable evidence is furnished, the Contractor is not required to execute the City of 
Rolla Contractor Agreement or to commence the Work. 

3.2.2. The City shall furnish all surveys describing the physical characteristics, legal limitations, 
utility locations, right-of-ways and easement for the site of the Project. 

3.2.3 Rock grade shall be graded to ± .2’.  The Contractor will be required to finalize grade                             
by cutting or filling with 1” clean crushed stone supplied by the City. 

3.2.4 Except as provided in Subparagraph 4.7.1, the City shall secure and pay for necessary 
approvals, easements, assessments and charges required for the construction, use, or 
occupancy of permanent structures or for permanent changes in existing facilities. 

3.2.5 Information or services under the City’s control shall be furnished by the City with 
reasonable promptness to avoid delay in the orderly progress of the Work. 

3.2.6 Unless otherwise provided in the Contract Documents, the Contractor will be furnished, 
free of charge, all copies of Drawings and Specifications reasonably necessary for the 
execution of the Work. 

3.2.7 The City shall forward all instructions to the Contractor through the City Public Works 
Director. 
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3.2.8 The foregoing is in addition to other duties and responsibilities of the City enumerated 
herein and especially those in respect to Work by City or by Separate Contractors, 
Payments and Completion, and Insurance in Articles 6, 9 and 11 respectively. 

3.3 CITY’S RIGHT TO STOP THE WORK 

3.3.1 If the Contractor fails to correct defective Work as required by Paragraph 13.2 or 
persistently fails to carry out the Work in accordance with the Contract Documents, the 
City by a written order signed personally by the Mayor and Public Works Director, may 
order the Contractor to stop the Work, or any portion thereof, until the cause of such 
order has been eliminated; however, this right of the City to stop the Work shall not give 
rise to any duty on the part of the City to exercise this right for the benefit to the extent 
required by Subparagraph 6.1.3. 

3.4 CITY’S RIGHT TO CARRY OUT THE WORK 

3.4.1 If the Contractor defaults or neglects to carry out the Work in accordance with the 
Contract Documents and fails within seven days after receipt of written notice from the 
City to commence and continue correction of such default or neglect with diligence and 
promptness, the City may, after seven days following receipt by the Contractor of an 
additional written notice and without prejudice to any other remedy he may have, make 
good such deficiencies.  In such case an appropriate Change Order shall be issued 
deducting from the payments then or thereafter due the Contractor the cost of correcting 
such deficiencies including compensation for the Public Works Director’s office 
additional services made necessary by such default, neglect or failure.  Such action by the 
City and the amount charged to the Contractor are both subject to the prior approval of 
the Public Works Director.  If the payments then or thereafter due the Contractor are not 
sufficient to cover such amount, the Contractor shall pay the difference to the City. 
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ARTICLE 4 
CONTRACTOR 

 
 

4.1 DEFINITION 

4.1.1 The Contractor is the person or entity identified as such in the City of Rolla-Contractor 
agreement and is referred to throughout the contract Documents as if singular in number 
and masculine in gender.  The term Contractor means the Contractor or his authorized 
representative. 

4.2 REVIEW OF CONTRACT DOCUMENTS 

4.2.1 The Contractor shall carefully study and compare the Contract Documents and shall At 
once report to the Public Works Director any error, inconsistency or omission he may 
discover.  The Contractor shall not be liable to the City or the Public works Director for 
any damage resulting from any such errors, inconsistencies or omissions in the Contract 
Documents.  The Contractor shall perform no portion of the Work at any time without 
Contract Documents or, where required, approved Shop Drawings, Product Data or 
Samples for such portion of the work. 

4.3 SUPERVISION AND CONSTRUCTION PROCEDURES 

4.3.1 The Contractor shall supervise and direct the Work, using his best skill and attention.  He 
shall be solely responsible for all construction means, methods, techniques, sequences 
and procedures and for coordinating all portions of the Work under the Contract. 

4.3.2 The Contractor shall be responsible to the City for the acts and omissions of his 
employees, Subcontractors and their agents and employees, and other persons performing 
any of the Work under a contract with the Contractor. 

4.3.3 The Contractor shall not be relieved from his obligations to perform the Work in 
accordance with the Contract Documents. Either by the activities or duties of the Public 
Works Director in his administration of the contract, or by inspections, tests or approvals 
required or performed under Paragraph 7.7 by persons other than the Contractor. 

4.4       BEFORE FINAL PAYMENT-REQUIRED FINAL FORMS COMPLETION 

4.4.1. Before final payment can be made, the general contractor and all subcontractors must file 
an ”Affidavit of Compliance” form PW-4 (Enclosed in Special Conditions Section) with 
Public Works.  The affidavit must state the contractor has fully complied with the 
Missouri Prevailing Wage Law, and Public Works must verify the correct wages were 
paid.  No payment can be legally made by Public Works to the Contractor until the 
affidavit is filed in proper form and order with Public Works (See Sections 290.290 and 
290.325, RSMo). 

 
4.4.2. Contractor’s Affidavit regarding Settlement of Claims must be completed by the 

Contractor and returned to Public Works before final payment can be made to the 
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Contractor.  This form can be found at the end of Special Conditions in these 
specifications. 

 
4.5       LABOR AND MATERIALS 

 
4.5.1 Unless otherwise provided in the Contract Documents, the contractor shall provide and 

pay for all labor, materials, equipment, tools, construction equipment and machinery, 
water, heat utilities, transportation, and other facilities and services necessary for the 
proper execution and completion of the Work whether temporary or permanent and 
whether or not incorporated or to be incorporated in the Work. 

4.5.2 The Contractor shall at all times enforce strict discipline and good order among his 
employees and shall not employ on the Work any unfit person or anyone not skilled in 
the task assigned to him. 

4.6 WARRANTY 

4.6.1 The Contractor warrants to the City and the Public Works Director that all materials and 
equipment furnished under this Contract will be new unless otherwise specified, and that 
all Work will be of good quality, free from faults and defects and in conformance with 
the Contract Documents.  All Work not conforming to these requirements, including 
substitutions not properly approved and authorized, may be considered defective.  If 
required by the Public Works Director, the Contractor shall furnish satisfactory evidence 
as to the kind and quality of materials and equipment.  This warranty is not limited by the 
provisions of Paragraph 13.2. 

4.7 TAXES 

4.7.1 Missouri State Statues 144.062, effective August 28, 1994, allows for a sales tax 
exemption to contractors constructing, repairing or remodeling facilities or purchasing 
personal property and materials to be incorporated into and consumed in the construction 
of projects for a tax exemption entity.  The tax entity shall furnish a signed exemption 
certificate authorizing such purchases for the construction, repair or remodeling project to 
each contractor and/or subcontractor.  For further information please contact the 
Department of Public Works, Telephone (573) 364-8659.  A form approved by the 
Department of Public Works will be provided upon request. 

4.8 PERMITS, FEES AND NOTICES 

4.8.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and 
pay for the building permit and for all other permits and governmental fees, licenses and 
inspections necessary for the proper execution and completion of the Work which are 
customarily secured after execution of the Contract and which are legally required at the 
time the bids are received. 

4.8.2 The Contractor shall give all notices and comply with all laws, ordinances, rules, 
regulations and lawful orders of any public authority bearing on the performance of the 
Work. 
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4.8.3 It is not the responsibility of the Contractor to make certain that the Contract Documents 
are in accordance with applicable laws, statutes, building codes and regulations.  If the 
Contractor observes that any of the Contract Documents are at variance therewith in any 
respect, he shall promptly notify the Public Works Director in writing, and any necessary 
changes shall be accomplished by appropriate Modification. 

4.8.4 If the Contractor performs any Work knowing it to be contrary to such laws, ordinances, 
rules and regulation, and without such notice to the Public Works Director, he shall 
assume full responsibility therefore and shall bear all costs attributable thereto. 

4.9 ALLOWANCES 

4.9.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract 
Documents.  Items covered by these allowances shall be supplied for such amounts and 
by such persons as the City may direct, but the Contractor will not be required to employ 
persons against whom he makes a reasonable objection. 

4.9.2. Unless otherwise provided in the Contract Documents: (.1) these allowances shall cover 
the cost to the Contractor, less any applicable trade discount, of the materials and 
equipment required by the allowance delivered at the site, and all applicable taxes; (.2) 
the Contractor’s costs for unloading and handling on the site, labor, installation costs, 
overhead, profit and other expenses contemplated for the original allowance shall be 
included in the contract Sum and not in the allowance; (.3) whenever the cost is more 
than or less than the allowance, the Contract Sum shall be adjusted accordingly by 
Change Order, the amount of which will recognize changes, if any, in handling costs on 
the site, labor, installation costs, overhead, profit and other expenses. 

4.10 SUPERINTENDENT 

4.10.1 The Contractor shall employ a competent superintendent and necessary assistants who 
shall be in attendance at the Project site during the progress of the Work.  The 
superintendent shall represent the Contractor and all communications given to the 
superintendent shall be as binding as if given to the Contractor.  Important 
communications shall be confirmed in writing.  Other communication shall be so 
confirmed on written request in each case. 

4.11 PROGRESS SCHEDULE 

4.11.1 The Contractor, immediately after being awarded the Contract, shall prepare and submit 
for the City and Public Works Director’s information an estimated progress schedule for 
the Work.  The progress schedule shall be related to the entire Project to the extent 
required by the Contract Documents, and shall provide for expeditious and practicable 
execution of the Work. 

4.12 DOCUMENTS AND SAMPLES AT THE SITE 

4.12.1 The Contractor shall maintain at the site for the City one record copy of all Drawings, 
Specifications, Addenda, Change Orders and other Modifications, in good order and 
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marked currently to record all changes made during construction, and approved Shop 
Drawings, Product Data and Samples.  These shall be available to the Public Works 
Director and shall be delivered to him for the City upon completion of the Work. 

4.13 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

4.13.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for 
the Work by the Contractor or any Subcontractor, manufacturer, supplier or distributor to 
illustrate some portion of the Work. 

4.13.2 Product Data are illustrations, standard schedules, performance charts, instructions, 
brochures, diagrams and other information furnished by the Contractor to illustrate a 
material, product or system for some portion of the Work. 

4.13.3 Samples are physical examples that illustrate materials, equipment or workmanship and 
establish standards by which the Work will be judged. 

4.13.4 The Contractor shall review, approve and submit, with reasonable promptness and in 
such sequence as to cause no delay in the Work or in the work of the Owner or any 
separate Contractor, all Shop Drawings, Product Data and Samples required by the 
Contract Documents. 

4.13.5 By approving and submitting Shop Drawings, Product Data and Samples, the Contractor 
represents that he has determined and verified all materials, field measurements, and field 
construction criteria related thereto, or will do so, and that he has checked and 
coordinated the information contained within such submittals with the requirements of 
the Work and of the Contract Documents. 

4.13.6 The Contractor shall not be relieved of responsibility for any deviation from the 
requirements of the Contract Documents by the Public Works Director’s approval of 
Shop Drawings, Product Data or Samples under Subparagraph 2.2.14 unless the 
Contractor has specifically informed the Engineer in writing of such deviation at the time 
of submission and the Public Works Director has given written approval to the specific 
deviation.  The Contractor shall not be relieved from responsibility for errors or 
omissions in the Shop Drawings, Product Data or Samples by the Public Works 
Director’s approval thereof. 

4.13.7 The Contractor shall direct specific attention, in writing or on resubmitted Shop 
Drawings, Product Data or Samples, to revisions other than those requested by the Public 
Works Director on previous submittals. 

4.13.8 No portion of the Work requiring submission of a Shop Drawing, Product Data or 
Sample shall be commenced until the submittal has been approved by the Public Works 
Director as provided in Subparagraph 2.2.14.  All such portions of the Work shall be in 
accordance with approved submittals. 

 



  47  

4.14 USE OF SITE 

4.14.1 The Contractor shall confine operations at the site to areas permitted by law, ordinances, 
permits and the Contract Documents and shall not unreasonably encumber the site with 
any materials or equipment. 

4.15 CUTTING AND PATCHING OF WORK 

4.15.1 The Contractor shall be responsible for all cutting, fitting or patching that may be 
required to complete the Work or to make its several parts fit together properly. 

4.15.2 The Contractor shall not damage or endanger any portion of the Work or the work of the 
city or any separate Contractors by cutting, patching or otherwise altering any work, or 
by excavation.  The Contractor shall not cut or otherwise alter the work of the City or any 
separate Contractor except with the written consent of the City and of such separate 
Contractor.  The Contractor shall not unreasonably withhold from the City or any 
separate Contractor his consent to cutting or otherwise altering the Work. 

4.16 CLEANING UP 

4.16.1 The Contractor at all times shall keep the construction site free from accumulation of 
waste materials or rubbish caused by his operations.  At the completion of the work he 
shall remove all his waste materials and rubbish from and about the Project as well as all 
his tools, construction equipment, machinery and surplus materials. 

4.16.2 If the Contractor fails to clean up at the completion of the Work, the City may do so as 
provided in Paragraph 3.4 and the cost thereof shall be charged to the Contractor. 

4.17 COMMUNICATIONS 

4.17.1 The Contractor shall forward all communications to the City through the Public Works 
Director. 

4.18 ROYALTIES AND PATENTS 

4.18.1 The Contractor shall pay all royalties and license fees.  He shall defend all suits or claims 
for infringement of any patent rights and shall save the City harmless from loss on 
account thereof, except that the City shall be responsible for all such loss when a 
particular design, process or the product of a particular manufacturer or manufacturers is 
specified, but if the Contractor has reason to believe that the design, process or product 
specified is an infringement of a patent, he shall be responsible for such loss unless he 
promptly gives such information to the Public Works Director. 

4.19 INDEMNIFICATION 

4.19.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless 
the City and the Public Works Director and their agents and employees from and against 
all claims, damages, losses and expenses, including but not limited to attorney’s fees, 
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arising out of or resulting from the performance of the Work, provided that any such 
claim, damage, loss or expense (.1) is attributable to bodily injury, sickness, disease or 
death, or to injury to or destruction of tangible property (other than the Work itself) 
including the loss of use resulting therefrom, and (.2) is caused in whole or in part by any 
negligent act or omission of the Contractor, any Subcontractor, anyone directly or 
indirectly employed by any of them or anyone for whose acts any of them may be liable, 
regardless of whether or not it is caused in part by a party indemnified hereunder.  Such 
obligation shall not be construed to negate, abridge, or otherwise reduce any other right 
or obligation of indemnity which would otherwise exist as to any party or person 
described in Paragraph 4.18. 

4.19.2 In any and all claims against the City or Public Works Director or any of their agents or 
employees by any employee of the Contractor, any Subcontractor or anyone directly or 
indirectly employed by any of the above or anyone for whose acts any of them may be 
liable, the indemnification obligation under this Paragraph 4.18 shall not be limited in 
any way by any limitation on the amount or type of damages, compensation or benefits 
payable by or for the Contractor or any Subcontractor under workers’ or worker’s 
compensation acts, disability benefit acts or other employee benefit acts. 

4.19.3 The obligations of the Contractor under this Paragraph 4.18 shall not extend to the 
liability of the Public Works Director, his agents or employees, arising out of (.1) the 
preparation or approval of maps, drawings, opinions, reports, surveys, change orders, 
designs or specifications, or (.2) the giving of or the failure to give directions or 
instruction by the Public Works Director, his agents or employees provided such giving 
or failure to give is the primary cause of the injury or damage. 
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ARTICLE 5 
SUBCONTRACTORS 

 
 

5.1 DEFINITION 

5.1.1. A Subcontractor is a person or entity who has a direct contract with the Contractor to 
perform any of the Work at the site.  The term Subcontractor is referred to throughout the 
Contract Documents as if singular in number and masculine in gender and means a 
Subcontractor or his authorized representative.  The term Subcontractor does not include 
any separate Contractor or his subcontractors. 

5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a 
Subcontractor to perform any of the Work at the site.  The term Sub-subcontractor is 
referred to throughout the Contract Documents as if singular in number and masculine in 
gender and means a Sub-subcontractor or an authorized representative thereof. 

5.2 AWARD OF SUBCONTRACTORS AND OTHER CONTRACTS FOR 
PORTIONS OF THE WORK 

5.2.1 Unless otherwise required by Contract Documents or the Bidding Documents, the 
Contractor, as soon as practicable after the award of the Contract, shall furnish to the 
Public Works Director in writing the names of the persons or entities (including those 
who are to furnish materials or equipment fabricated to a special design) proposed for 
each of the principal portions of the Work.  The Public Works Director will promptly 
reply to the Contractor in writing stating whether or not the City or the Public Works 
Director after due investigation, has reasonable objection to any such proposed person or 
entity.  Failure of the City or Public Works Director to reply promptly shall constitute 
notice of no reasonable objection. 

5.2.2 The Contractor shall not contract with any such proposed person or entity to whom the 
City or the Public Works Director has made reasonable objection under the provisions of 
Subparagraph 5.2.1.  The Contractor shall not be required to contract with anyone to 
whom he has reasonable objection. 

5.2.3 If the City or the Public Works Director has reasonable objection to any such proposed 
person or entity, the Contractor shall submit a substitute to whom the City or the Public 
Works Director has no reasonable objection, and the Contract Sum shall be increased or 
decreased by the difference in cost occasioned by such substitution and an appropriate 
Change Order shall be issued; however, no increase in the Contract Sum shall be allowed 
for any such substitution unless the Contractor has acted promptly and responsibly in 
submitting names as required by Subparagraph 5.2.1. 

5.2.4 The Contractor shall make no substitution for any Subcontractor, person or entity 
previously selected if the City or Public Works Director makes reasonable objection to 
such substitution. 
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5.3 SUBCONTRACTUAL RELATIONS 

5.3.1 By an appropriate agreement, written where legally required for validity, the Contractor 
shall require each Subcontractor, to the extent of the Work to be performed by the 
Subcontractor, to be bound to the Contractor by the terms of the Contract Document, and 
to assume toward the Contractor all the obligations and responsibilities which the 
Contractor, by these Documents, assumes toward the City and the Public Works Director.  
Said agreement shall preserve and protect the rights of the City and the Public Works 
Director under the Contract Documents with respect to the Work to be performed by the 
Subcontractor so that the subcontracting thereof will not prejudice such rights, and shall 
allow to the Subcontractor, unless specifically provided otherwise in the Contractor-
Subcontractor agreement, the benefit of all rights, remedies and redress against the 
Contractor that the Contractor, by these Documents, has against the City.  Where 
appropriate, the Contractor shall require each Subcontractor to enter into similar 
agreements with his Sub-subcontractors.  The Contractor shall make available to each 
proposed Subcontractor, prior to the execution of the Subcontract, copies of the Contract 
Documents to which the Subcontractor will be bound by this Paragraph 5.3, and identify 
to the Subcontractor any terms and conditions of the proposed Subcontract which may be 
at variance with the Contract Documents.  Each Subcontractor shall similarly make 
copies of such Documents available to his Sub-subcontractors. 
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ARTICLE 6 
WORK BY CITY OR BY SEPARATE CONTRACTORS 

 
 

6.1 CITY’S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE 
CONTRACTS 

6.1.1 The City reserves the right to perform work related to the Project with his own forces, 
and to award separate contracts in connection with other portions of the Project or other 
work on the site under these or similar Conditions of the contract.  If the Contractor 
claims that delay or additional cost is involved because of such action by the City, he 
shall make such claim as provided elsewhere in the Contract Documents. 

6.1.2 When separate contracts are awarded for different portions of the Project or other work 
on the site, the term Contractor in the Contract Documents in each case shall mean the 
Contractor who executes each separate City of Rolla Contractor Agreement. 

6.1.3 The City will provide for the coordination of the work of his own forces and of each 
separate Contractor with the Work of the Contractor, who shall cooperate therewith as 
provided in Paragraph 6.2. 

6.2 MUTUAL RESPONSIBILITY 

6.2.1 The Contractor shall afford the City and separate Contractors reasonable opportunity for 
the introduction and storage of their materials and equipment and the execution of their 
work, and shall connect and coordinate his Work with theirs as required by the Contract 
Documents. 

6.2.2 If any part of the Contractor’s Work depends for proper execution or results upon the 
work of the City or any separate Contractor, the Contractor shall, prior to proceeding with 
the Work, promptly report to the Public Works Director any apparent discrepancies or 
defects in such other work that renders it unsuitable for such proper execution and results.  
Failure of the Contractor so to report shall constitute an acceptance of the City or separate 
Contractor’s work as fit and proper to receive his Work, except as to defects which may 
subsequently become apparent in such work by others. 

6.2.3 Any costs caused by defective or ill-timed work shall be borne by the party responsibly 
therefore. 

6.2.4 Should the Contractor wrongfully cause damage to the work or property of the City, or to 
other work on the site, the Contractor shall promptly remedy such damage as provided in 
Subparagraph 10.2.5. 

6.2.5 Should the Contractor wrongfully cause damage to the work or property of any separate 
Contractor, the Contractor shall upon due notice promptly attempt to settle with such 
other Contractor by agreement, or otherwise to resolve the dispute.  If such separate 
Contractor sues or initiates an arbitration proceeding against the City on account of any 
damage alleged to have been caused by the Contractor, the City shall notify the 
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Contractor who shall defend such proceedings at the City’s expense, and if any judgment 
or award against the City arises therefrom the Contractor shall pay or satisfy it and shall 
reimburse the City for all attorneys’ fees and court or arbitration costs which the City has 
incurred. 

6.3 CITY’S RIGHT TO CLEAN UP 

6.3.1 If a dispute arises between the Contractor and separate Contractors as to their 
responsibility for cleaning up as required by Paragraph 4.15, the City may clean up and 
charge the cost thereof to the Contractors responsible therefore as the Public Works 
Director shall determine to be just. 
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ARTICLE 7 
MISCELLANEOUS PROVISIONS 

 
 

7.1 GOVERNING LAW 

7.1.1 The Contract shall be governed by the law of the place where the Project is located. 

7.2 SUCCESSORS AND ASSIGNS 

7.2.1. The City and the Contractor each binds himself, his partners, successors, assigns and 
legal representatives to the other party hereto and to the partners, successors, assigns and 
legal representatives of such other party in respect to all covenants, agreements and 
obligations contained in the Contract Documents.  Neither party to the Contract shall 
assign the Contract or sublet it as a whole without the written consent of the other, nor 
shall the Contractor assign any moneys due to him hereunder, without the previous 
written consent of the City. 

7.3 WRITTEN NOTICE 

7.3.1 Written notice shall be deemed to have been duly served if delivered in person to the 
individual or member of the firm or entity or to an officer of the corporation for whom it 
was intended, or if delivered at or sent by registered or certified mail to the last business 
address known to him who gives the notice. 

7.4 CLAIMS FOR DAMAGE 

7.4.1 Should either party to the Contract suffer injury or damage to person or property because 
of any act or omission of the other party or of any of his employees, agents or others for 
whose acts he is legally liable, claim shall be made in writing to such other party within a 
reasonable time after the first observance of such injury or damage. 

7.5 PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 

7.5.1 The City shall have the right to require the Contractor to furnish bonds covering the 
faithful performance of the Contract and the payment of all obligations arising thereunder 
if and as required in the Bidding Documents or in the Contract Documents. 

7.6 RIGHTS AND REMEDIES 

7.6.1 The duties and obligations imposed by the Contract Documents and the rights and 
remedies available thereunder shall be in addition to and not a limitation of any duties, 
obligations, rights and remedies otherwise imposed or available by law. 

7.6.2 No action or failure to act by the City, Public Works Director or Contractor shall 
constitute a waiver of any right or duty afforded any of them under the Contract, nor shall 
any such action or failure to act constitute an approval of nor acquiescence in any breach 
thereunder, except as may be specifically agreed in writing. 
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7.7 TESTS 

7.7.1 If the Contract Documents, laws, ordinances, rules, regulations or orders of any other 
public authority having jurisdiction require any portion of the Work to be inspected, 
tested or approved, the Contractor shall give the Public Works Director timely notice of 
its readiness so the Public Works Director may observe such inspection, testing or 
approval.  The Contractor shall bear all costs of such inspections, tests or approvals 
conducted by other public authorities.  Unless otherwise provided, the City shall bear all 
costs of other inspections, tests, or approvals. 

7.7.2 If the City determines that any Work requires special inspection, testing, or approval 
which Subparagraph 7.7.1 does not include, he will instruct the Contractor to order such 
special inspection, testing or approval, and the Contractor shall give notice as provided in 
Subparagraph 7.7.1.  If such special inspection or testing reveals a failure of the Work to 
comply with the requirements of the Contract Documents, the Contractor shall bear all 
costs thereof, otherwise the City shall bear such costs, and an appropriate Change Order 
shall be issued. 

7.7.3 Required certificates of inspection, testing or approval shall be secured by the Contractor 
and promptly delivered by him to the Public Works Director. 

7.7.4 The Public Works Director is to observe the inspections, tests or approvals required by 
the Contract Documents.  He will do so promptly and, where practicable, at the source of 
supply. 

7.8 INTEREST 

7.8.1 Payments due and unpaid under the Contract Document shall bear interest from thirty 
(30) days of due date.  Payment is due at such rate as the parties may agree upon in 
writing or, in the absence thereof, at the legal rate prevailing at the place of the Project. 

7.9 ARBITRATION 

7.9.1 All claims, disputes and other matters in question between the Contractor and the City 
arising out of, or relating to, the Contract Documents or the breach thereof, except as 
provided in Subparagraph 2.2.11 with respect to the Public Works Director’s decisions on 
matters relating to artistic effect, and except for claims which have been waived by the 
making or acceptance of final payment as provided by Subparagraphs 9.9.5, shall be 
decided by arbitration in accordance with the Contraction Industry Arbitration Rules of 
the American Arbitration Association unless the parties mutually agree otherwise.  No 
arbitration arising out of or relating to the Contract Documents shall include, by 
consolidation, joiner or in any other manner, the Public Works Director, his employees or 
consultants except by written consent containing a specific reference to the City of Rolla 
Contractor Agreement and signed by the Public Works Director, the City, the Contractor 
and any other person sought to be joined.  No arbitration shall include by consolidation, 
joiner or in any other manner, parties other than the City, the Contractor and any other 
persons substantially involved in a common question of fact or law, whose presence is 
required if complete relief is to be accorded in the arbitration.  No person other than the 
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City or Contractor shall be included as an original third party or additional third party to 
an arbitration whose interest or responsibility is insubstantial.  Any consent to arbitration 
involving an additional person or persons shall not constitute consent to arbitration of any 
dispute not described therein or with any person not named or described therein.  The 
foregoing agreement to arbitrate and any other agreement to arbitrate with an additional 
person or persons duly consented to by the parties to the City of Rolla Contractor 
Agreement shall be specifically enforceable under the prevailing arbitration law.  The 
award rendered by the arbitrators shall be final, and judgment may be entered upon it in 
accordance with applicable law in any court having jurisdiction thereof. 

7.9.2 Notice of the demand of arbitration shall be filed in writing with the other party of the 
City of Rolla-Contractor Agreement and with the American Arbitration Association, and 
a copy shall be filed with the Public Works Director.  The demand for arbitration shall be 
made within the time limits specified in Subparagraph 2.2.12 where applicable, and in all 
other cases within a reasonable time after the claim, dispute or other matter in question 
has arisen, and in no event shall it be made after the date when institution of legal or 
equitable proceedings based on such claim, dispute or other matter in question would be 
barred by the applicable statute of limitations. 

7.9.3 Unless otherwise agreed in writing, the Contractor shall carry on the Work and maintain 
its progress during any arbitration proceedings, and the City shall continue to make 
payments to the Contractor in accordance with the Contract Documents. 

8.0 BUY AMERICA POLICY 

Any manufactured goods or commodities used or supplied in the performance of this 
contract or any subcontract thereto shall be manufactured or produced in the United 
States as required in Section 34.353, R.S.Mo. 
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ARTICLE 8 
TIME 

 
 

8.1 DEFINITIONS 

8.1.1 The date of commencement of the Work is the date established in a notice to proceed.  If 
there is no notice to proceed, it shall be the date of the City of Rolla-Contractor 
Agreement or such other date as may be established therein. 

8.1.2 The Date of Substantial Completion of the Work or designated portion thereof is the Date 
certified by the Public Works Director when construction is sufficiently complete in 
accordance with the Contract Documents, so the City can occupy or utilize the Work or 
designated portion thereof for the use for which it is intended. 

8.1.3 The term day as used in the Contract Documents shall mean calendar day unless 
otherwise specifically designated. 

8.2 PROGRESS AND COMPLETION 

8.2.1 All time limits stated in the Contract Documents are of the essence of the Contract. 

8.2.2 The Contractor shall begin the Work on the date of commencement as defined in 
Subparagraph 8.1.2.  He shall carry the Work forward expeditiously with adequate forces 
and shall achieve Substantial Completion within the Contract Time. 

 

8.3 DELAYS AND EXTENSIONS OF TIME 

8.3.1 If the Contractor is delayed at any time in the progress of the Work by any act or neglect 
of the City or the Public Works Director, or by any employee of either, or by any separate 
Contractor employed by the City or by changes ordered in the Work, or by labor disputes, 
fire, unusual delay in transportation, adverse weather conditions not reasonably 
anticipatable, unavoidable casualties, or any causes beyond the Contractor’s control, or 
by delay authorized by the City pending arbitration, or by any other cause which the 
Public Works Director determines may justify the delay, then the Contract Time shall be 
extended by Change Order for such reasonable time as the Public Works Director may 
determine. 

8.3.2 Any claim for extension of time shall be made in writing to the Public Works Director 
not more than twenty (20) days after the commencement of the delay; otherwise it shall 
be waived.  In the case of a continuing delay only one claim is necessary.  The Contractor 
shall provide an estimate of the probable effect of such delay on the progress of the 
Work. 

8.3.3 If no agreement is made stating the dates upon which interpretations as provided in 
Subparagraph 2.2.8 shall be furnished, then no claim for delay shall be allowed on 
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account of failure to furnish such interpretations until fifteen (15) days after written 
request is made for them, and not then unless such claim is reasonable. 

8.3.4 This Paragraph 8.3 does not exclude the recovery of damages for delay by either party 
under other provisions of the Contract Documents. 
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ARTICLE 9 
PAYMENTS AND COMPLETION 

 
 

9.1 CONTRACT SUM 

9.1.1 The Contract Sum is stated in the City of Rolla-Contractor Agreement and, including 
authorized adjustments thereto, is the total amount payable by the City to the Contractor 
for the performance of the Work under the Contract Documents. 

9.2 SCHEDULE OF VALUES 

9.2.1 Before the first Application for Payment, the Contractor shall submit to the Public Works 
Director a schedule of values allocated to the various portions of the Work, prepared in 
such form and supported by such data to substantiate its accuracy as the Public Works 
Director may require.  This Schedule, unless objected to by the Public Works Director, 
shall be used only as a basis for the Contractor’s Applications for Payment. 

9.3 APPLICATIONS FOR PAYMENT 

9.3.1 At least ten (10) days before the date for each progress payment established in the City of 
Rolla-Contractor Agreement, the Contractor shall submit to the Public Works Director an 
itemized Application for Payment, supported by data substantiating the Contractor’s right 
to payment as the Public Works Director will require. 

9.3.2 Unless otherwise provided in the Contract Documents, payments will be made on 
account of materials or equipment not incorporated in the Work but delivered and 
suitably stored at the site and, if approved in advance by the City, payments may 
similarly be made for materials or equipment suitably stored at some other location 
agreed upon in writing.  Payments for materials or equipment stored on or off the site 
shall be conditioned upon submission by the Contractor of bills of sale or such other 
procedures satisfactory to the City to establish the City’s title to such materials or 
equipment or otherwise protect the City’s interest, including applicable insurance and 
transportation to the site for those materials and equipment stored off the site. 

9.3.3 The Contractor warrants that title to all Work, materials and equipment covered by an 
Application for Payment will pass to the City either by incorporation in the construction 
or upon the receipt of payment by the Contractor, whichever occurs first, free and clear of 
all liens, claims, security interests or encumbrances, hereinafter referred to in this Article 
9 as “liens”; and that no Work, materials or equipment covered by an Application for 
Payment will have been acquired by the Contractor, or by any other person performing 
Work at the site or furnishing materials and equipment for the Project, subject to an 
agreement under which an interest therein or an encumbrance thereon is retained by the 
seller or otherwise imposed by the Contractor or such other person. 
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9.4 CERTIFICATES FOR PAYMENT 

9.4.1 The Public Works Director will, within seven (7) days after the receipt of the 
Contractor’s Application for Payment, either issue a Certificate for Payment to the City, 
with a copy to the Contractor for such amount as the Public Works Director determines is 
properly due or notify the Contractor in writing his reasons for withholding a Certificate 
as provided in Subparagraph 9.6.1. 

9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Public 
Works Director to the City, based on his observations at the site as provided in 
Subparagraph 2.2.3 and the data comprising the Application for Payment, that the Work 
has progressed to the point indicated; that, to the best of his knowledge information and 
belief, the quality of the Work is in accordance with the Contract Documents (subject to 
an evaluation of the Work for conformance with the contract Documents upon 
Substantial Completion, to the results of any subsequent tests required by or performed 
under the Contract Documents, to minor deviations from the Contract Documents 
correctable prior to completion, and to any specific qualifications stated in his 
Certificate); and that the Contractor is entitled to payment in the amount certified.  
However, by issuing a Certificate for Payment, the Public Works Director shall not 
thereby be deemed to represent that he has made exhaustive or continuous on-site 
inspections to check the quality or quantity of the Work or that he has reviewed the 
construction means, methods, techniques, sequences, or procedures, or that he has made 
any examination to ascertain how or for what purpose the Contractor has used the 
moneys previously paid on account of the Contract Sum. 

9.5 PROGRESS PAYMENTS 

9.5.1 After the Public Works Director has issued a Certificate for Payment, the City shall make 
payment in the manner and within the time provided in the Contract Documents. 

9.5.2 The Contractor shall promptly pay each Subcontractor, upon receipt of payment from the 
City, out of the amount paid to the Contractor on account of such Subcontractor’s Work, 
the amount to which the Subcontractor is entitled, reflecting the percentage actually 
retained, if any, from payment to the Contractor on account of such Subcontractor’s 
Work.  The Contractor shall, by an appropriate agreement with each Subcontractor, 
require each Subcontractor to make payments to his Subcontractors in similar manner. 

9.5.3 The Public Works Director may, on request and at his discretion, furnish to any 
Subcontractor, if practicable, information regarding the percentages of completion or the 
amounts applied for by the Contractor and the action taken thereon by the Public Works 
Director on account of Work done by such Subcontractor. 

9.5.4 Neither the City nor the Public Works Director shall have any obligations to pay or to see 
to the payment of any moneys to any Subcontractor except as may otherwise be required 
by law. 
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9.5.5 No Certificate for a progress payment, nor any partial or entire use or occupancy of the 
Project by the City shall constitute an acceptance of any Work not in accordance with the 
Contract Documents. 

9.6 PAYMENTS WITHHELD 

9.6.1. The Public Works Director may decline to certify payment and may withhold his 
Certificate in whole or in part to the extent necessary reasonably to protect the City, if in 
his opinion he is unable to make representations to the City as provided in Subparagraph 
9.4.2.  If the Public Works Director is unable to make representations to the City as 
provided in Subparagraph 9.4.2 and to certify payment in the amount of the Application, 
he will notify the Contractor as provided in Subparagraph 9.4.1.  If the Contractor and the 
Public Works Director cannot agree on a revised amount, the Public Works Director will 
promptly issue a Certificate for Payment for the amount for which he is able to make 
such representations to the City.  The Public Works Director may also decline to certify 
payment or, because of subsequently discovered evidence or subsequent observations, he 
may nullify the whole or any part of any Certificate for Payment previously issued, to 
such extent as may be necessary in his opinion to protect the City from loss because of: 

.1 defective Work not remedied, 

.2 third party claims filed or reasonable evidence indicating probable filing of such 
claims, 

.3 failure of the Contractor to make payments properly to Subcontractors or for 
labor, materials or equipment, 

.4 reasonable evidence that the Work cannot be completed for the unpaid balance of 
the Contract Sum, 

.5 damage to the City or another Contractor, 

.6 reasonable evidence that the Work will not be completed within the Contract 
time, or 

.7 persistent failure to carry out the Work in accordance with the Contract 
Document. 

9.6.2 When the above grounds in Subparagraph 9.6.1 are removed, payment shall be made for 
amounts withheld because of them. 

9.6.3 In the event that the Missouri Department of Labor and Industrial Relations has 
determined that a violation of Section 292.675, R.S.Mo, has occurred and the at penalty 
as described in Section 10.4.1 shall be assessed, the City shall withhold and retain all 
sums and amounts due and owing when making payments to Contractor under this 
Contract. 
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9.7 FAILURE OF PAYMENT 

9.7.1 If the Public Works Director does not issue a Certificate for Payment, through no fault of 
the Contractor, within seven (7) days after receipt of the Contractor’s Application for 
Payment, or if the City does not pay the Contractor within thirty (30) days after the date 
established in the Contract Documents any amount certified by the Public Works Director 
or awarded by arbitration, then the Contractor may, upon seven (7) additional days’ 
written notice to the City and the Public Works Director, stop the Work until payment of 
the amount owing has been received.  The Contract Sum shall be increased by the amount 
of the Contractor’s reasonable costs of shut-down, delay and start-up, which shall be 
effected by appropriate Change Order in accordance with Paragraph 12.3. 

9.8 SUBSTANTIAL COMPLETION 

9.8.1 When the Contractor considers that the Work, or a designated portion thereof which is 
acceptable to the City, is substantially complete as defined in Subparagraph 8.1.3, the 
Contractor shall prepare for submission to the Public Works Director a list of items to be 
completed or corrected.  The failure to include any items on such list does not alter the 
responsibility of the Contractor to complete all Work in accordance with the Contract 
Documents.  When the Public Works Director on the basis of an inspection determines 
that the Work or designated portion thereof is substantially complete, he will then prepare 
a Certificate of Substantial Completion, which shall establish the Date of Substantial 
Completion, shall state the responsibilities of the City and the Contractor for security, 
maintenance, utilities, damage to the Work, and insurance, and shall fix the time within 
which the Contractor shall complete the items listed therein.  Warranties required by the 
Contract Documents shall commence on the date of Substantial Completion of the work 
or designated portion thereof unless otherwise provided in the Certificate of Substantial 
Completion.  The Certificate of Substantial Completion shall be submitted to the City and 
the Contractor for their written acceptance of the responsibilities assigned to them in such 
Certificate. 

9.8.2 Upon Substantial Completion of the Work or designated portion thereof and upon 
application by the Contractor and certification by the Public Works Director, the Owner 
shall make payment, reflecting adjustment in retainage, for such Work or portion thereof, 
as provided in the Contract Documents. 

9.9 FINAL COMPLETION AND FINAL PAYMENT 

9.9.1 Upon receipt of written notice that the Work is ready for final inspection and acceptance 
and upon receipt of a final Application for Payment, the Public Works Director will 
promptly make such inspection and, when he finds the Work acceptable under the 
Contract Documents and the Contract fully performed, he will promptly issue a final 
Certificate for Payment stating that to the best of his knowledge, information and belief, 
and on the basis of his observations and inspections, the Work has been completed in 
accordance with the terms and conditions of the contract Documents and that the entire 
balance found to be due the Contractor, and noted in said final Certificate, is due and 
payable.  The Public Works Director’s final Certificate for Payment will constitute a 
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further representation that the conditions precedent to the Contractor’s being entitled to 
final payment as set forth in Subparagraph 9.9.2 have been fulfilled. 

9.9.2 Neither the final payment nor the remaining retained percentage shall become due until 
the Contractor submits to the Public Works Director (1) an affidavit that all payrolls, bills 
for materials and equipment, and other indebtedness connected with the Work for which 
the City or his property might in any way be responsible, have been paid or otherwise 
satisfied, (2) consent of surety, if any, to final payment and (3) if required by the City 
other data establishing payment or satisfaction of all such obligations, such as receipts, 
releases and waivers of liens arising out of the contract, to the extent and in such form as 
may be designated by the City.  If any Subcontractor refuses to furnish a release or 
waiver required by the City, the Contractor may furnish a release or waiver required by 
the City, the Contractor may furnish a bond satisfactory to the City to indemnify him 
against any such lien.  If any such lien remains unsatisfied after all payments are made, 
the Contractor shall refund to the City all moneys that the latter may be compelled to pay 
in discharging such lien, including all costs and reasonable attorneys’ fees. 

9.9.3 If, after Substantial Completion of the Work, final completion thereof is materially 
delayed through no fault of the Contractor or by the issuance of Change Orders affecting 
final completion, and the Public Works Director so confirms, the City shall, upon 
application by the Contractor and certification by the Public Works Director, and without 
terminating the Contract, make payment of the balance due for that portion of the Work 
fully completed and accepted.  If the remaining balance for Work not fully completed or 
corrected is less than the retainage stipulated in the Contract Documents, and if bonds 
have been furnished as provided in Paragraph 7.5, the written consent of the surety to the 
payment of the balance due for that portion of the Work fully completed and accepted 
shall be submitted by the Contractor to the Public Works Director prior to certification of 
such payment.  Such payment shall be made under the terms and conditions governing 
final payment, except that it shall not constitute a waiver of claims. 

9.9.4 The making of final payment shall constitute a waiver of all claims by the City except 
those arising from: 

.1 unsettled liens, 

.2 faulty or defective Work appearing after Substantial Completion, 

.3 failure of the Work to comply with the requirements of the Contract Document, or 

.4 terms of any special warranties required by the Contract Documents. 

9.9.5 The acceptance of final payment shall constitute a waiver of all claims by the Contractor 
except those previously made in writing and identified by the Contractor as unsettled at 
the time of the final Application for Payment.  Any payment however, final or otherwise, 
shall not release the Contractor or its sureties from any obligation under the contract 
documents or the performance bonds. 
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ARTICLE 10 
PROTECTION OF PERSONS AND PROPERTY 

 
 

10.1 SAFETY PRECAUTIONS AND PROGRAMS 

10.1.1 The Contractor shall be responsible for initiating, maintaining and supervising all safety 
precautions, signs, barricades and programs in connection with the work. 

10.2 SAFETY OF PERSONS AND PROPERTY 

10.2.1 The Contractor shall take all reasonable precautions for the safety of, and shall provide 
all reasonable protection to prevent damage, injury or loss to: 

.1 all employees on the Work and all other persons who may be affected thereby; 

.2 all the Work and all materials and equipment to be incorporated therein, whether 
in storage on or off the site, under the care, custody or control of the Contractor or 
any of his Subcontractors or Sub-subcontractors; and 

.3 other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures and utilities not designated for removal, 
relocation or replacement in the course of construction. 

10.2.2 The Contractor shall give all notices and comply with all applicable laws, ordinances, 
rules, regulations and lawful orders of any public authority bearing on the safety of 
persons or property or their protection from damage, injury or loss. 

10.2.3 The Contractor shall erect and maintain, as required by existing conditions and progress 
of the Work, all reasonable safeguards for safety and protection, including posting danger 
signs and other warnings against hazards, promulgating safety regulations and notifying 
owners and users of adjacent utilities. 

10.2.4 When the use of storage of explosives or other hazardous materials or equipment is 
necessary for the execution of the Work, the Contractor shall exercise the utmost care and 
shall carry on such activities under the supervision of properly qualified personnel. 

10.2.5 The Contractor shall promptly remedy all damage or loss (other than damage or loss 
insured under Paragraph 11.3) to any property referred to in Clauses 10.2.1.2 and 10.2.1.3 
caused in whole or in part by the Contractor, and Subcontractor, and Sub-subcontractor, 
or anyone directly or indirectly employed by any of them, or by anyone for whose acts 
any of them may be liable and for which the Contractor is responsible under Clauses 
10.2.1.2 and 10.2.1.3, except damage or loss attributable to the acts or omissions of the 
City or Public Works Director or anyone directly or indirectly employed by either of 
them, or by anyone for whose acts either of them may be liable, and not attributable to 
the fault or negligence of the Contractor.  The foregoing obligations of the Contractor are 
in addition to his obligations under Paragraph 4.18. 
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10.2.6 The Contractor shall designate a responsible member of his organization at the site whose 
duty shall be the prevention of accidents.  This person shall be the Contractor’s 
superintendent unless otherwise designated by the Contractor in writing to the City and 
the Public Works Director. 

10.2.7 The Contractor shall not load or permit any part of the Work to be loaded so as to 
endanger its safety. 

10.3 EMERGENCIES 

10.3.1 In any emergency affecting the safety of persons or property, the Contractor shall act, at 
his discretion, to prevent threatened damage, injury or loss.  Any additional compensation 
or extension of time claimed by the Contractor on account of emergency work shall be 
determined as provided in Article 12 for Changes in the Work. 

10.4 OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION (OSHA) 

10.4.1 Safety Training 

Contractor shall provide a ten (10) hour Occupational Safety and Health Administration 
(OSHA) construction safety program for all employees who will be on-site at the project.  
The construction safety program shall include a course in construction safety and health 
that is approved by OSHA or a similar program approved by the Missouri Department of 
Labor and Industrial Relations which is at least as stringent as an approved OSHA 
program as required by Section 292.675, R.S.Mo.  

Contractor shall require its on-site employees to complete a safety program within sixty 
(60) days after the date work on the project commences. 

Contractor acknowledges and agrees that any of Contractor’s employees found on the 
project site without the documentation of the successful completion of a construction 
safety program shall be required to produce such documentation within twenty (20) days, 
or will be subject to removal from the project. 

Contractor shall require all of its subcontractors to comply with the requirements of this 
Section and Section 292.675, R.S.Mo. 

10.4.2 Notice of Penalties for Failure to Provide Safety Training 

Pursuant to Section 292.675, R.S.Mo, Contractor shall forfeit to City as a penalty two 
thousand five hundred dollars ($2,500.00), plus one hundred dollars ($100.00) for each 
on-site employee employed by Contractor or its Subcontractor, for each calendar say, or 
portion thereof, such on-site employee is employed without the construction safety 
training required in Section 10.4.1 above. 
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The penalty described in above Subsection A of this section shall not begin to accrue 
until the time periods described in Section 10.4.1 above have elapsed. 

Violations of Section 10.4.1 above and imposition of the penalty described in this Section 
shall be investigated and determined by the Missouri Department of Labor and Industrial 
Relations.  

10.5 MISSOURI REVISED STATUTES 
Chapter 319 - General Safety Requirements - Sections 319.075 - 319.090 

 
10.5.1 Citation of law.  

319.075. Sections 319.075 to 319.090 may be cited and shall be known as the "Overhead 
Power Line Safety Act".  
(L. 1991 S.B. 214 & 264 § 1)  
(2005) Act does not affect or create an exception to an employer's immunity under the 
Worker's Compensation Act. Crow v. Kansas City Power and Light Co., 174 S.W.3d 523 
(Mo.App. W.D.).  

 
10.5.2 Definitions.  

319.078. As used in sections 319.075 to 319.090, the following terms mean:  

(1) "Authorized person":  

(a) An employee of a public utility or an employee of a contractor which has been 
authorized by a public utility to perform construction, operation or maintenance on or 
near the poles or structures of such utility;  

(b) An employee of a cable television or communication services company or an 
employee of a contractor authorized to make cable television or communication service 
attachments; or  

(c) An employee of the state or a county or municipality which has authorized circuit 
construction, operation or maintenance on or near the poles or structures of a public 
utility;  

(2) "High voltage", electric potential in excess of six hundred volts measured between 
conductors or between a conductor and the ground;  

(3) "Overhead lines", all electrical conductors installed above ground;  

(4) "Person", an individual, firm, joint venture, partnership, corporation, association, 
municipality, or governmental unit which performs or contracts to perform any function 
or activity upon any land, building, highway or other premises in proximity to an 
overhead line;  
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(5) "Public utility" includes those entities defined as such in section 386.020, R.S.Mo, as 
well as municipally owned electrical systems and electric cooperatives provided for in 
chapters 91 and 394, RSMo.  
(L. 1991 S.B. 214 & 264 § 2)  
 
Activities within ten feet of power lines prohibited, exceptions.  
319.080. Unless danger against contact with high voltage overhead lines has been 
guarded against as provided by section 319.083, no person, individually or through an 
agent or employee, shall store, operate, erect, maintain, move or transport any tools, 
machinery, equipment, supplies or materials or any other device that conducts electricity, 
within ten feet of any high voltage overhead line, or perform or require any other person 
to perform any function or activity upon any land, building, highway or other premises, if 
at any time during the performance thereof it could reasonably be expected that the 
person performing the function or activity could move or be placed within ten feet of any 
high voltage overhead line.  
(L. 1991 S.B. 214 & 264 § 3)  

 
10.5.3 Special devices and precautions required--costs.  

319.083. 1. When any person desires to temporarily carry out any function or activity in 
closer proximity to any high voltage overhead line than is permitted by sections 319.075 
to 319.090, the person or persons responsible for the function or activity shall notify the 
public utility which owns or operates the high voltage overhead line of the function or 
activity, and shall make appropriate arrangements with the public utility for temporary 
mechanical barriers, temporary de-energization and grounding of the conductors, 
temporary rerouting of electric current or temporary relocating of the conductors, before 
proceeding with any function or activity which would impair the clearances required by 
sections 319.075 to 319.090.  

2. A person requesting a public utility to provide temporary clearances or other safety 
precautions shall be responsible for payment of those costs incurred by such utility in the 
temporary rerouting of electric current or the temporary relocating of the conductors. 
Upon request, a public utility shall provide a written cost estimate for the work needed to 
provide temporary clearances or other safety precautions. A public utility is not required 
to provide such clearances or other safety precautions until payment of the estimated 
amount has been made. Unless otherwise agreed to, a public utility shall commence work 
on such clearances or other safety precautions within seven working days after payment 
has been made.  
(L. 1991 S.B. 214 & 264 § 4)  

 
10.5.4 Presumption of negligence, when, rebuttable.  

319.085. If a violation of any of the provisions of sections 319.075 to 319.090 results in 
physical or electrical contact with any high voltage overhead line such violation shall be a 
rebuttable presumption of negligence on the part of the violator in the event such 
violation shall cause injury, loss or damage, and, notwithstanding any other law to the 
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contrary, the public utility shall have the right of contribution against any such violator. 
In addition to any penalties provided herein, liability under common law may apply.  
(L. 1991 S.B. 214 & 264 § 5)  

 
10.5.5 Exemptions from law.  

319.088. Sections 319.075 to 319.090 shall not apply to:  

(1) Construction, operation or maintenance of power lines and telecommunications lines 
or authorized attachments thereto by an authorized person as defined in section 319.078; 
or  

(2) Governmental entities responding to an emergency situation.  
(L. 1991 S.B. 214 & 264 § 6)  

 
10.5.6 Violations, penalty.  

319.090. Any person who violates any of the provisions of sections 319.075 to 319.088 is 
guilty of a class B misdemeanor.  
(L. 1991 S.B. 214 & 264 § 7)  
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ARTICLE 11 
INSURANCE 

 
 

11.1 CONTRACTOR’S LIABILITY INSURANCE 

11.1.1 The Contractor shall purchase and maintain such insurance as will protect him from 
claims set forth below which may arise out of or result from the Contractor’s operations under 
the Contract, whether such operations be by himself or by any Subcontractor or by anyone 
directly or indirectly employed by any of them, or by anyone for whose acts any of them may be 
liable: 

.1 claims under workers’ or worker’s compensation, disability benefit and other 
similar employee benefit acts; 

.2 claims for damage because of bodily injury, occupational sickness or disease, or 
death of his employees; 

.3 claims for damages because of bodily injury, sickness or disease, or death of any 
person other than his employees; 

.4 claims for damages insured by usual personal injury liability coverage which are 
sustained (1) by any person as a result of an offense directly or indirectly related 
to the employment of such person by the Contractor, or (2) by any other person; 

.5 claims for damages, other than to the Work itself, because of injury to or 
destruction of tangible property, including loss of use resulting therefrom; and 

.6 claims for damages because of bodily injury or death of any person or property 
damage arising out of the ownership, maintenance or use of any motor vehicle. 

11.1.2 The insurance required by Subparagraph 11.1.1 shall be written for not less than any 
limits of liability specified in the Contract Documents, or required by law, whichever is 
greater. 

11.1.3 The insurance required by Subparagraph 11.1.1 shall include contractual liability 
insurance applicable to the Contractor’s obligations under Paragraph 4.18. 

11.1.4 Certificates of insurance acceptable to the City shall be filed with the City prior to 
commencement of the Work.  These Certificates shall contain a provision that coverage 
afforded under the policies will not be cancelled until at least thirty days’ prior written 
notice has been given to the Public Works Director. 

11.2 CITY’S LIABILITY INSURANCE 

11.2.1 The City shall be responsible for purchasing and maintaining his own liability insurance 
and, at his option, may purchase and maintain such insurance as will protect him against 
claims which may arise from operations under the Contract. 
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11.3 CONTRACTOR’S BUILDERS’ RISK INSURANCE 

11.3.1 The Contractor shall provide Builders’ Risk Insurance to a minimum of the coverage or 
the value of the work. 
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ARTICLE 12 
CHANGES IN THE WORK 

 
12.1 CHANGE ORDERS 

12.1.1 A Change Order is a written order to the Contractor signed by the Mayor and the Public 
Works Director issued after execution of the Contract, authorizing a change in the Work 
or an adjustment in the Contract Sum or the Contract Time.  The Contract Sum and the 
Contract Time may be changed only by Change Order.  A Change Order signed by the 
Contractor indicates his agreement therewith, including the adjustment in the Contract 
Sum or the Contract Time. 

12.1.2 The City, without invalidating the Contract, may order changes in the Work within the 
general scope of the Contract consisting of additions, deletions or other revisions, the 
Contract Sum and the Contract Time being adjusted accordingly.  All such changes in the 
Work shall be authorized by Change Order, and shall be performed under the applicable 
conditions of the Contract Documents. 

The cost or credit to the City resulting from a change in the Work shall be determined in 
one or more of the following ways: 

.1 by mutual acceptance of a lump sum properly itemized and supported by 
sufficient substantiating data to permit evaluation; 

.2 by unit prices stated in the Contract Documents or subsequently agreed upon; 

.3 by cost to be determined in a manner agreed upon by the parties and a mutually 
acceptable fixed or percentage fee; or 

.4 by method provided in Subparagraph 12.1.4. 

12.1.2 If none of the methods set forth in Clauses 12.1.3.1, 12.1.2.2, or 12.1.3.3 is agreed upon, 
the Contractor, provided he receives a written order signed by the Mayor, shall promptly 
proceed with the Work involved.  The cost of such Work shall then be determined by the 
Public Works Director on the basis of the reasonable expenditures and savings of those 
performing the Work attributable to the change, including, in the case of an increase in 
the Contract Sum, a reasonable allowance for overhead and profit.  In such case, and also 
under Clauses 12.1.3.3 and 12.1.3.4 above, the Contractor shall keep and present, in such 
form as the Public Works Director may prescribe, an itemized accounting together with 
appropriate supporting data for inclusion in a Change Order.  Unless otherwise provided 
in the Contract Documents, cost shall be limited to the following:  cost of materials, 
including sales tax and cost of delivery; cost of labor, including social security, old age 
and unemployment insurance, and fringe benefits required by agreement or custom; 
workers, or worker’s compensation insurance; bond premiums; rental value of equipment 
and machinery; and the additional cost of supervision and field office personnel directly 
attributable to the change.  Pending final determination of cost to the Owner, payments 
on account shall be made on the Public Works Director’s Certificate for Payment.  The 
amount of credit to be allowed by the Contractor to the City of any deletion or change 
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which results in a net decrease in the Contract Sum will be the amount of the actual net 
cost as confirmed by the Public Works Director.  When both additions and credits 
covering related Work or substitutions are involved in any one change, the allowance for 
overhead and profit shall be figured on the basis of the net increase, if any, with respect 
to that change. 

12.1.3 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if 
the quantities originally contemplated are so changed in a proposed Change Order that 
application of the agreed unit prices to the quantities of Work proposed will cause 
substantial inequity to the City or the Contractor, the applicable unit prices shall be 
equitably adjusted. 

12.2 CONCEALED CONDITIONS 

12.2.1 Should concealed conditions encountered in the performance of the Work below the 
surface of the ground or should concealed or unknown conditions in an existing structure 
be at variance with the conditions indicated by the Contract Documents, or should 
unknown physical conditions below the surface of the ground or should concealed or 
unknown conditions in an existing structure of an unusual nature, differing materially 
from those ordinarily encountered and generally recognized as inherent in work of the 
charter provided for in this Contract be encountered, the Contract Sum shall be equitably 
adjusted by Change Order upon claim by either party made within twenty days after the 
first observance of the conditions. 

12.3 CLAIMS FOR ADDITIONAL COST 

12.3.1 If the Contractor wishes to make a claim for an increase in the Contract Sum, he shall 
give the Public Works Director written notice thereof within twenty days after the 
occurrence of the event giving rise to such claim.  This notice shall be given by the 
Contractor before proceeding to execute the Work, except in an emergency endangering 
life or property in which case the Contractor shall proceed in accordance with Paragraph 
10.3.  No such claim shall be valid unless so made.  If the City and the Contractor cannot 
agree on the amount of the adjustment in the Contract Sum, it shall be determined by the 
Public Works Director.  Any change in the Contract Sum resulting from such claim shall 
be authorized by Change Order. 

12.3.2 If the Contractor claims that additional cost is involved because of, but not limited to, (1) 
any written interpretation pursuant to Subparagraph 2.2.8, (2) any order by the Owner to 
stop the Work pursuant to Paragraph 3.3 where the Contractor was not at fault, (3) any 
written order for a minor change in the Work issued pursuant to Paragraph 12.4, or (4) 
failure of payment by the Owner pursuant to Paragraph 9.7, the Contractor shall make 
such claim as provided in Subparagraph 12.3.1. 
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12.4 MINOR CHANGES IN THE WORK 

12.4.1 The Public Works Director will have authority to order minor changes in the Work not 
involving an adjustment in the Contract Sum or an extension of the contract Time and not 
inconsistent with the intent of the Contract Documents.  Such changes shall be effected 
by written order, and shall be binding on the City and the Contractor.  The Contractor 
shall carry out such written orders promptly. 
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ARTICLE 13 
UNCOVERING AND CORRECTION OF WORK 

 
 

13.1 UNCOVERING OF WORK 

13.1.1 If any portion of the Work should be covered contrary to the request of the Public Works 
Director or to requirements specifically expressed in the Contract Documents, it must, if 
required in writing by the Public Works Director, be uncovered for his observation and 
shall be replaced at the Contractor’s expense. 

13.1.2 If any other portion of the Work has been covered which the Public Works Director has 
not specifically requested to observe prior to being covered, the Public Works Director 
may request to see such Work and it shall be uncovered by the Contractor.  If such Work 
be found in accordance with the Contract Documents, the cost of uncovering and 
replacement shall, by appropriate Change Order, be charged to the City.  If such Work be 
found not in accordance with the Contract Documents, the Contractor shall pay such 
costs unless it be found that this condition was caused by the City or a separate 
Contractor as provided in Article 6, in which event the City shall be responsible for the 
payment of such costs. 

13.2 CORRECTION OF WORK 

13.2.1 The Contractor shall promptly correct all Work rejected by the Public Works Director as 
defective or as failing to conform to the Contract Documents whether observed before or 
after Substantial Completion and whether or not fabricated, installed or completed.  The 
Contractor shall bear all costs of correcting such rejected Work, including compensation 
for the Public Works Director’s additional services made necessary thereby. 

13.2.2 If, within one year after the Date of Substantial Completion of the Work or designated 
portion thereof or within one year after acceptance by the City of designated equipment 
or within such longer period of time as may be prescribed by law or by the terms of any 
applicable special warranty required by the Contract Documents, any of the Work is 
found to be defective or not in accordance with the Contract Documents, the Contractor 
shall correct it promptly after receipt of a written notice from the City to do so unless the 
City has previously given the Contractor a written acceptance of such condition.  This 
obligation shall survive termination of the Contract.  The City shall give such notice 
promptly after discovery of the condition. 

13.2.3 The Contractor shall remove from the site all portions of the Work which are defective or 
non-conforming and which have not been corrected under subparagraphs 4.5.1, 13.2.1 
and 13.2.2, unless removal is waived by the City. 

13.2.4 If the Contractor fails to correct defective or nonconforming Work as provided in 
Subparagraphs 4.5.1, 13.2.1, and 13.2.2, the City may correct it in accordance with 
Paragraph 3.4. 
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13.2.5 If the Contractor does not proceed with the correction of such defective or non-
conforming Work within a reasonable time fixed by written notice from the Public Works 
Director, the City may remove it and may store the materials or equipment at the expense 
of the Contractor.  If the Contractor does not pay the cost of such removal and storage 
within ten days thereafter, the City may upon ten additional days’ written notice sell such 
Work at auction or at private sale and shall account for the net proceeds thereof, after 
deducting all the costs that should have been borne by the Contractor, including 
compensation for the Public Works Director’s additional services made necessary 
thereby.  If such proceeds of sale do not cover all costs which the Contractor should have 
borne, the difference shall be charged to the Contractor and an appropriate Change Order 
shall be issued.  If the payments then or thereafter due the Contractor are not sufficient to 
cover such amount, the Contractor shall pay the difference to the City. 

13.2.6 The Contractor shall bear the cost of making good all work of the City or separate 
Contractors destroyed or damaged by such correction or removal. 

13.2.7 Nothing contained in this Paragraph 13.2 shall be construed to establish a period of 
limitation with respect to any other obligation which the Contractor might have under the 
Contract Documents, including Paragraph 4.5 hereof.  The establishment of the time 
period of one year after the Date of Substantial Completion or such longer period of time 
as may be prescribed by law or by the terms of any warranty required by the Contract 
Documents relates only to the specific obligation of the Contractor to correct the Work, 
and has no relationship to the time within which his obligation to comply with the 
Contract Documents may be sought to be enforced, nor to the time within which 
proceedings may be commenced to establish the Contractor’s liability with respect to his 
obligations other than specifically to correct the Work. 

13.3. ACCEPTANCE OF DEFECTIVE OR NON-CONFORMING WORK 

13.3.1 If the Public Works Director prefers to accept defective or nonconforming Work, he may 
do so instead of requiring its removal and correction, in which case a Change Order will 
be issued to reflect a reduction in the Contract Sum where appropriate and equitable.  
Such adjustment shall be effected whether or not final payment has been made. 
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ARTICLE 14 
TERMINATION OF THE CONTRACT 

 
 

14.1 TERMINATION OF THE CONTRACT 

14.1.1 If the Work is stopped for a period of thirty days under an order of any court or other 
public authority having jurisdiction, or as a result of an act of government, such as a 
declaration of a national emergency making materials unavailable, through no act or fault 
of the Contractor or a Subcontractor or their agents or employees or any other persons 
performing any of the Work under a contract with the Contractor, or if the work should 
be stopped for a period of thirty days by the Contractor because the Public Works 
Director has not issued a Certificate for Payment as provided in Paragraph 9.7 or because 
the City has not made payment thereon as provided in Paragraph 9.7, then the Contractor 
may, upon seven additional days' written notice to the City and the Public Works 
Director, terminate the Contract and recover from the City payment for all Work 
executed and for any proven loss sustained upon any materials, equipment, tools, 
construction equipment and machinery, including reasonable profit and damages. 

14.2 TERMINATION BY THE CITY 

14.2.1 If the Contractor is adjudged a bankrupt, or if he makes a general assignment for the 
benefit of his creditors, or if a receiver is appointed on account of his insolvency, or if he 
persistently or repeatedly refuses or fails, except in cases for which extension of time is 
provided, to supply enough properly skilled workmen or proper materials, or if he fails to 
make prompt payment to Subcontractors or for materials or labor, or persistently 
disregards, laws, ordinances, rules, regulations or orders of any public authority having 
jurisdiction, or otherwise is guilty of a substantial violation of a provision of the Contract 
Documents, then the City, upon certification by the Public Works Director that sufficient 
cause exists to justify such action may without prejudice to any right or remedy and after 
giving the Contractor and his surety, if any, seven days’ written notice, terminate the 
employment of the Contractor and take possession of the site and of all materials, 
equipment, tools, construction equipment and machinery thereon owned by the 
Contractor and may finish the Work by whatever method he may deem expedient.  In 
such case the Contractor shall not be entitled to receive any further payment until the 
work is finished. 

14.2.2 If the unpaid balance of the Contract Sum exceeds the costs of finishing the Work, 
including compensation for the Public Works Director’s additional services made 
necessary thereby, such excess shall be paid to the Contractor.  If such costs exceed the 
unpaid balance, the Contractor shall pay the difference to the City.  The amount to be 
paid to the Contractor or to the City, as the case may be, shall be certified by the Public 
Works Director, upon application, in the manner provided in Paragraph 9.4, and this 
obligation for payment shall survive the termination of the Contract. 

 



  80  

 



  81  

ARTICLE 15 
SUPPLEMENTAL GENERAL CONDITIONS 

 
 

15.1 CERTIFICATE OF OWNER’S ATTORNEY 

15.1.1 The CERTIFICATE OF OWNER’S ATTORNEY shall be a part of the CONTRACT 
DOCUMENTS. 

15.2 CONFLICT OF INTEREST 

15.2.1 No member of or delegate to Congress, or Resident Commissioner, shall be admitted to 
any share or part of this AGREEMENT or to any benefit that may arise therefrom, but 
this provision shall not be construed to extend to this AGREEMENT if made with a 
corporation for its general benefit. 

15.2.2 No official of the OWNER who is authorized in such capacity and on behalf of the 
OWNER to negotiate, make, accept or approve, or to take part in negotiating, making, 
accepting, or approving any architectural, engineering, inspecting, construction of the 
project, shall become directly or indirectly interested personally in this AGREEMENT or 
in any part therefore.  No officer, employee, ARCHITECT, ATTORNEY, Public Works 
Director or INSPECTOR of or for the OWNER who is authorized in such capacity and 
on behalf of the OWNER who is in any legislative, executive, supervisory, or other 
similar function in connection with the construction of the project, shall become directly 
or indirectly interested personally in this AGREEMENT in any part thereof, any material 
supply contract, subcontract, insurance contract, or any other contract pertaining to the 
project. 

15.3     COPELAND “ANTI-KICK-BACK ACT” 

15.3.1 Title 18, U.S.C. 874,  Kickbacks from public works employees: 

Whoever, by force, intimidation, or threat of procuring dismissal from employment, or by 
any other manner whatsoever induces any person employed in the construction, 
prosecution, completion or repair of any public building, public work, or building or 
work financed in whole or in part by loans or grants from the United States, to give up 
any part of the compensation to which he is entitled under his contract of employment, 
shall be fined not more than $5,000 or imprisoned not more than five years, or both. 

15.3.2 Title 40, U.S.C. (as amended) 276c.  Regulations governing Contractors and 
subcontractors: 

The Secretary of Labor shall make reasonable regulations for CONTRACTORS and 
SUBCONTRACTORS engaged in the construction, prosecution, completion or repair of 
public buildings, public works or building or works financed in whole or in part by loans 
or grants from the United States, including a provision that each CONTRACTOR and 
SUBCONTRACTOR shall furnish weekly a statement with respect to the wages paid 
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each employee during the preceding week.  Section 1001 of Title 18 of the United States 
Code (Criminal Code and Criminal procedure) shall apply to such statements. 

The OWNER shall report all suspected or reported violations to the Department of 
Natural Resources. 

15.4 CLEAN AIR ACT 

15.4.1 If the contract exceeds $100,000, the CONTRACTOR agrees to comply with all the 
requirements of Section 114 of the Clean Air Act and (42 U.S.C. 1857 C-9) Section 308 
of the Water Pollution Control Act (33 U.S.C. 1318) relating to inspection, monitoring, 
entry, reports, and information, as well as all other requirements specified in Section 114 
of the Clean Air Act and Section 308 of the Water Pollution Control Act and all 
regulations and guidelines issued thereunder after the award of the contract.  Such 
regulations and guidelines can be found at 40 C.F.R. 15.4 and 40 FR 17126 dated April 
16, 1975.  In so doing the CONTRACTOR  further agrees: 

15.4.2 As a condition for the award of contract, to notify the OWNER of the receipt of any 
communication from the Environmental Protection Agency (EPA) indicating that a 
facility to be utilized in the performance of the contract is under consideration to be listed 
on the EPA list of Violating Facilities.  Prompt notification is required prior to contract 
award. 

15.4.3 To certify that any facility to be utilized in the performance of any nonexempt Contractor 
subcontract is not listed on the EPA list of Violating Facilities pursuant to 40 C.F.R. 
15.20 as of the date of contract award. 

15.4.4 To include or cause to be included the above criteria and requirements in every 
nonexempt subcontract and that the CONTRACTOR will take such action as the 
Government may direct as a means of enforcing such provisions. 

15.4.5 As used in these paragraphs the term “facility” means any building, plant, installation, 
structure, mine, vessel or other floating craft, location, or site of operations, owned, 
leased or supervised by a grantee, cooperator, CONTRACTOR, or SUBCONTRACTOR, 
to be utilized in the performance of a grant, agreement, contract, subgrant, or subcontract.  
Where a location or site of operations contains or includes more than one building, plant, 
installation, or structure, the entire location shall be deemed to be a facility except where 
the Director, Office of Federal Activities, Environmental Protection Agency, determines 
that independent facilities are collocated in one geographic area. 
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SPECIAL CONDITIONS 
 

1.1 INSURANCE 

Contractor shall provide and maintain during the life of the Contract and until 
final acceptance of the work, insurance acceptable to the City which will afford 
protection and coverage in accordance with the requirements set forth below. 

WORKERS’ COMPENSATION INSURANCE 

Workers’ Compensation Insurance for all employees at the site of the project, and 
in case any work is sublet, Contractor shall require any Subcontractor similarly to 
provide Workers’ Compensation Insurance for all the latter’s employees unless 
such employees are covered by the protection afforded by Contractor.  In case any 
class of employees engaged in hazardous work under this contract at the site of 
the project is not covered under the Workers’ Compensation Statute, the 
Contractor shall provide and shall cause each Subcontractor to provide 
Employer’s Liability Insurance.  Contractor shall provide coverage under the 
“Occupational Disease Act” of the State of Missouri, in addition to the above 
requirements if the operations of the Contractor or any Subcontractor are 
applicable thereunder, Workers’ Compensation Insurance shall comply in all 
respects with the requirements of the statutes of the State of Missouri. 

PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE 

Public Liability and Property Damage Insurance in comprehensive general 
liability form as well shall protect Contractor and any Subcontractor performing 
work covered by this contract from claims for damages for personal injury, 
including wrongful death, and claims for property damage which may arise from 
the operations under the contract, including all trucks and automobiles used, 
whether owned or not, and whether such operations be by the contractor or any 
Subcontractor or by anyone directly or indirectly employed by either of them.  
The amount of insurance shall not be less than the following with the City to be 
named as Additional Named Insured with endorsement coverage. 

(1) Public Liability Insurance:  The Contractor shall carry commercial general 
liability insurance and commercial automobile liability insurance from a 
company authorized to issue insurance in Missouri, and to name the City 
as additional named insured with endorsement coverage in amounts 
sufficient to cover the sovereign immunity limits for Missouri public 
entities ($3,000,000 per claimant and $3,000,000 per occurrence) as 
calculated by the Missouri Department of Insurance, Financial Institutions 
and Professional Registration, and published annually in the Missouri 
Register pursuant to Section 537.610 R.S.Mo. 

(2) Property Damage Insurance shall be in the combined single limit of not 
less than $3,000,000.00, however, that insurance on all automobiles and 
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trucks shall be for bodily injury in the prescribed limits of not less than 
$3,000,000.00.  Such policy or policies shall be proper endorsement cover 
any liability of Contractor under the indemnification provision, Paragraph 
4.18 of the General Conditions. 

(3) Insurance Covering Special Hazards – The Public Liability and Property 
Damage Insurance Policy or policies of the Contractor shall provide 
coverage such as operation of material hoists, blasting or other use of 
explosives, and damage to underground property. 

All insurance shall be procured through agencies and be written by insurance 
companies which are acceptable to and approved by Owner and shall be obtained 
and paid for by Contractor. 

Within fourteen (14) days after award of the Contract, Contractor shall furnish the 
City with certificates that the City is covered by the required insurance, showing 
type, amount, class of operations covered, effective dates and dates of expiration 
of policies.  All certificates shall contain substantially the statement:  “The 
insurance covered by this certificate will not be cancelled or altered except after 
thirty (30) days’ written notice has been received by the City of Rolla, Missouri”.  
In addition, the original City’s protective policy will be forwarded to the City. 

Upon receipt of any notice of cancellation or alteration, Contractor shall within 
five (5) days procure other policies of insurance similar in all respects to the 
policy or policies about to be cancelled or altered; and if Contractor fails to 
provide, procure and deliver acceptable policies of insurance or satisfactory 
certificates or other evidence thereof, Owner may obtain such insurance at the 
cost and expense of Contractor without notice to Contractor. 

The Contractor shall provide Builders’ Risk Insurance to a minimum of the 
coverage of the value of the work. 
It is understood and agreed that the insurance required by the provisions of this 
article is required in the public interest and that the City does not assume any 
liability for acts of Contractor, any Subcontractor, or their employees, in the 
performance of the Contract. 

2.1 TIME FOR COMPLETION  

The completion date is November 1st, 2022. 

3.1 LIQUIDATED DAMAGES 

Liquidated Damages - Should the contractor fail to complete the work on or 
before the completion date specified the contractor will be charged liquidated 
damages in the amount of 500.00 per calendar day for each full calendar day that 
the work is not fully completed.  Liquidated damages will not be charged for 
weekends and holidays. 
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4.1 SPECIAL WAGE DETERMINATION 
 

The Contractor shall comply with the special wage determination pertaining to 
minimum wage rates to be paid workers employed on this project as determined 
by the Department of Labor and Industrial Relations, State of Missouri.  See the 
enclosed State of Missouri Special Wage Determination. 

5.1 NONDISCRIMINATION IN EMPLOYMENT 
 

In connection with the performance of work under this Contract, the Contractor 
agrees as follows: 

Contractor will not discriminate against any employee or application for 
employment because of race, creed, color, national origin or sex or marital status.  
The Contractor will take affirmative action to insure that applicants are employed 
and that employees are treated during employment without regard to their race, 
creed, color, or national origin or sex or marital status.  Such action shall include, 
but not be limited to, the following:  employment, upgrading, demotion or 
transfer; recruitment advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including apprenticeship. 

Contractor will, in all solicitations or advertisements for employees placed by or 
on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, creed, color or national 
origin or sex or marital status. 

In the event of the Contractor’s noncompliance with nondiscrimination clause of 
this Contract, the Owner may cancel this Contract in whole or in part. 

6.1 PAYMENTS 
 

Payments will be made to Contractor monthly from lawful funds available 
therefore on the basis of a duly certified estimate of all labor and materials done 
or delivered on the site of construction and accepted by the City’s representative 
during the preceding month, calculated in proportion to the Contract price. 

Not later than the first day of each calendar month, Contractor shall render two 
copies of all statements for progress payments to Owner by mailing or delivering 
same to the Public Works Director.  All statements shall be subject to approval of 
the City’s representative and the governing body of the City of Rolla. 

To insure proper performance of the Contract, Owner will retain ten percent 
(10%) of the amount of each estimate until final completion and acceptance of the 
work covered by the Contract. 

Each payment made to Contractor shall be on account of the total amount payable 
to Contractor by or for Owner, and all material and work covered by partial 
payment made shall thereupon become the sole property of Owner.  No such 
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payment shall be deemed to be in accord and satisfaction as to any item or items 
for which such payment is made, and this provision shall not be construed as 
relieving Contractor from sole responsibility for care and protection of materials 
and work upon which payments have been made or restoration of any damaged 
work or as a waiver of the right of Owner to require fulfillment of all terms of the 
Contract. 

Ordinarily no allowance will be made in estimates for materials delivered on site 
of work and not incorporated into work; however, items considered by Owner to 
be major items of considerable magnitude, if suitably stored, will be allowed in 
estimates on the basis of ninety percent (90%) of invoices, the value calculated in 
proportion to the contract price. 

Retained percentages herein provided are to be retained and held for the sole 
protection and benefit of Owner, and no other person, firm or corporation shall 
have or assert any lien, claim or right whatsoever thereto, except as herein 
expressly provided. 

The Contractor shall be responsible for supplying the City with weekly payroll 
sheets, Form No. 44-R1093. 

All requests for payment shall be made to the City on forms approved by the 
Public Works Director. 

The Contractor will be supplied with a tax exemption certificate for all materials 
purchased for the project. 

7.1 BARRICADES 
 
7.1.1 Contractor shall be responsible for all barricades and warning devices to warn and 

alert drivers of hazards created by construction activities in or near the traveled 
way and to guide and direct drivers safely past the hazards. 

7.1.2 Barricades shall conform to the pertinent sections of the current edition of the 
Manual of Uniform Traffic Control Devices, published by the Federal Highway 
Administration. 

Barricade warning lights shall be required when hazards are left unattended 
overnight and shall conform to the pertinent sections of the current edition of the 
Manual of Uniform Traffic Control Devices, type A, published by the Federal 
Highway Administration.  Open flame lanterns or torches will not be allowed. 

Barricades and warning lights shall be placed as to adequately warn motorists of 
hazards as well as to protect workers or as directed by the Public Works Director.  
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8.1 LOCATION AND GRADE 
 

The alignment and grade will be shown on the plans or as directed by the Public 
Works Director. All necessary lines and grades will be given by the Public Works 
Director.  All staking shall be completed by Public Works project coordinators.  
All work completed by other shall be graded plus or minus two tenths of a foot 
(.2±’).  The contractor will be required to finalize grade by cutting or filling with 
one inch (1”) clean rock supplied by the City.  

9.1 HOLD HARMLESS AGREEMENT 

The following hold harmless agreement shall be executed and submitted within 
fourteen (14) days of award of bid. 

10.1 AFFIDAVIT COMPLIANCE WITH THE PREVAILING WAGE LAW 

10.1.1 Before the final payment can be made to the Contractor on the project, the 
Contractor must complete and return the Affidavit Compliance with the 
Prevailing Wage Law form furnished at the end of the Special Conditions 
section. 

11.1 CONTRACTOR’S AFFIDAVIT REGARDING SETTLEMENT OF 
CLAIMS 

11.1.1 Before the final payment can by made on the project to the Contractor, the 
Contractor must complete and return the Contractor’s Affidavit Regarding 
Settlement of Claims form furnished at the end of the Special Conditions 
Section. 
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HOLD 
 HARMLESS AGREEMENT FORM 

 
 

We,  agree to protect, indemnify, save and keep harmless 
the City of Rolla against and from any and all loss, cost, damage or expense, arising out of or from 
any accident or other occurrence on or about said premises, causing injury to any person or property 
whomsoever and whatsoever and will protect, indemnify and save and keep harmless the above 
mentioned party from any and all claims, costs or expense arising out of any failure of the 
Contractor in any respect to comply with and perform all the requirements and provisions agreed to  
and required by any law or ordinance, during the period commencing  at the premise of 
 .  

 
 
 

By 
 

Printed Name of Person Signing 
 

Title 
 

Date 
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AFFIDAVIT 
COMPLIANCE WITH THE PREVAILING LAW 

 
Before me, the undersigned Notary Public, in and for the county of ________________, 

State of __________________________, personally came and appeared  
 
____________________________________ of _________________________________ 
                         (Name and Title)                                                                           (Company Name) 
 

(a Corporation)  (a Partnership)  (a Proprietorship), and after being duly sworn did depose 

and say all provisions and requirement set out in Chapter 290, Sections 290.210 through 

and including 290.340, Missouri Revised Statutes, pertaining to the payment of wages to 

workers employed on public works projects have been fully satisfied and there has been 

no exception to the full and complete compliance with said provisions and requirements 

and with Wage Determination No. ________ or Annual Wage Order No. _______ issued 

by the Division of Labor Standards on Project _________________,    

                                                                                  (Job No.)  
__________________________________________ , __________County, Missouri, and  
                     (Route or Location, if building construction) 
 

completed on the ___________ day of ________________________, ______________. 

 

 
Subscribed and sworn to me this __________ day of ______________, ___________. 
 
My commission expires ________________________, __________________. 
 
 
 
                    (SEAL)    _________________________________ 
                                                                                      (Notary Public) 
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CONTRACTOR’S AFFIDAVIT 

REGARDING 
SETTLEMENT OF CLAIMS 

 
 

_____________________ , 20 ________ 
 

To the City of Rolla, Missouri 
 
Gentlemen: 
 
This is to certify that all lawful claims for material, lubricants, fuel, coal, coke, repairs on 
machinery, groceries and foodstuffs, equipment and tools consumed or used in 
connection with the construction of the above mentioned project, and all insurance 
premiums, both compensation and all other kinds of insurance on said work, and for all 
labor performed in said work, whether by subcontractor or claimant in person or by his 
employee, agent, servant, bailee or bailor, have been paid and discharged. 

 
______________________________________ 

                                                                            Contractor               
 

By _____________________________________ 
                                                                            (Signature)       

         
_____________________________________ 

                                                                         (Title)  
 

 
State of ________________ 
 
County of _______________________ ss. 
 
 Subscribed and sworn to before me this _____________ day of  
 
 ____________________ , 20 _______, at ________________________________ 
 
 

___________________________________ 
                                                                             Notary Public 

                        SEAL 
 
 
My Commission expires ____________________ , 20 ________ . 
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WAGE RATES 
 

A legible list of all prevailing wage rates must remain posted in a prominent and easily 
accessible place at the worksite by each contractor and subcontractor on the project.  It is 
a requirement the notice is posted during the full time that any worker is employed on the 
job as per RsMO 290.265 below. 
 
Wage rates posted, where.  
290.265. A clearly legible statement of all prevailing hourly wage rates to be paid to all 
workmen employed in order to execute the contract and employed on the construction of 
the public works shall be kept posted in a prominent and easily accessible place at the site 
thereof by each contractor and subcontractor engaged in the public works projects under 
the provisions of this law and such notice shall remain posted during the full time that 
any such workman shall be employed on the public works.  
(L. 1969 S.B. 142)  
 
The Contractor will forfeit a penalty to the City of Rolla of $100 per day (or portion of a 
day) for each worker who is paid less than the prevailing rate for any work done under 
the contract by the Contractor or by any Sub-contractor (see Section 290.250, RSMo, 
enclosed in the Laws Section.)  For detailed information on rules and occupational titles, 
see 8 CSR 30-3.010 through 3.060 (enclosed in the Laws Section, Code of State 
Regulations – Prevailing Wage Rules.) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  96  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


	Rolla, Missouri
	.
	notice to bidders
	This project has a completion date of September 1, 2022.
	The City of Rolla hereby requests bids for “FY 2022 Phase II Asphalt Improvements, Project 545.”
	Bids will be accepted until 11:00 a.m., Wednesday, April 13th, 2022, in the office of the City Clerk, 3rd Floor, 901 North Elm Street, Rolla, Missouri, at which time they will be opened.  Bids shall be submitted in a sealed envelope and clearly marked...
	The project will consist of the placement of approximately 3,413 tons of asphalt on Soest from Pinetree to Salem, Sycamore from O hwy to Turkey run, McCutchen from old saint james road to 900’ north of the roundabout, and 18th street from 63 hwy to sh...
	Pre-bid conference will be held on Wednesday, April 6th, 2022 at 11:00 a.m. in the 4th floor conference room of the Public Works Department, 901 North Elm Street, Rolla, Missouri.
	Contractor shall be responsible for compliance with Section 290.250 of the Revised Missouri Statutes pertaining to prevailing wages.
	Only Missouri laborers and laborers from nonrestrictive states are allowed by law to be employed on Missouri’s public works projects when the unemployment rate exceeds 5% for two consecutive months. (Sections 290.550 through 290.580 R.S.Mo.)
	Bidders are informed that pursuant to Section 285.530, R.S.Mo, as a condition of the award of any contract in excess of five thousand dollars ($5,000.00), the successful bidder shall, by sworn affidavit and provision of documentation, affirm its enrol...
	Bidders are informed that the project is subject to the requirements of Section 292.675, R.S.Mo, which requires all contractors or subcontractors doing work on the project to provide, and require its on-site employees to complete, a ten (10) hour cour...
	The successful Contractor shall be expected to proceed as expeditiously as possible upon receipt of the NOTICE TO PROCEED.  The successful contractor will be required to have a City of Rolla business license.
	Payment shall be based on actual measured quantities.
	The City reserves the right to reject any and all bids.
	Bid documents and specifications may be reviewed in, or purchased for $35.00 from the Rolla Public Works Department, 4th Floor, 901 North Elm Street, Rolla, Missouri 65451.  Bid documents can be picked up Monday through Friday, 8:00 a.m. to 5:00 p.m. ...
	Steve Hargis, P.E.
	Public Works Director
	Quotation Form 33
	Payments and Completion 59
	INSTRUCTIONS TO BIDDERS
	information for bidders
	FY 2022 Phase II Asphalt Improvements

	contract agreement
	between the City of Rolla, Missouri, Party of the First Part and hereinafter called Owner,  and
	hereinafter called the Contractor.
	WITNESSETH:
	THAT WHEREAS, the Owner has caused to be prepared, in accordance with law, specifications, plans, and other Contract Documents for the work herein described, and has approved and adopted said documents, and has caused to be published and advertised fo...
	WHEREAS, the said Contractor, in response to such advertisement, has submitted to the Owner, in the manner and at the time specified, a sealed proposal in accordance with the terms of said advertisement; and
	WHEREAS, the Owner, in the manner prescribed by law, has publicly opened, examined and canvassed the proposals submitted in response to the published invitation therefore, and as a result of such canvass has determined and declared the aforesaid Contr...
	NOW THEREFORE, in consideration of the compensation to be paid to the Contractor and of the mutual agreement herein contained, the parties to these presents have agreed and hereby agree, the Owner for itself and its successors, and the Contractor for ...
	ARTICLE I.  That the Contractor shall (a) furnish all tools, equipment, supplies, superintendent, transportation, and other construction accessories, services and facilities; (b) furnish all materials, supplies, and equipment specified and required to...
	It is further stipulated that not less than the prevailing hourly rate of wages as found by the Department of Labor and Industrial Relations of the State of Missouri, or determined by the Court of Appeal shall be paid to all workers performing work un...
	ARTICLE II.  Contractor acknowledges that Section 285.530, R.S.Mo, prohibits any business entity or employer from knowingly employing, hiring for employment, or continuing to employ an unauthorized alien to perform work within the State of Missouri.  ...
	ARTICLE IV.  That the Contractor shall construct and complete the work designated and described in the foregoing proposal and attached specifications in accordance with the Notice to Bidders, Instruction to Bidders, Proposal, Bond, General Conditions,...
	ARTICLE V.  That the Owner shall pay to the Contractor for the performance of the work described as follows:  Complete construction of the improvements in accordance with plans and specifications; and the Contractor will accept as full compensation th...
	All work covered by and included in the contract award and designated in the foregoing Article I.  Payment therefore shall be made in the manner provided in the General Conditions attached hereto.
	ARTICLE VI.  That the Contractor shall begin assembly of materials and equipment within ten (10) days after receipt from the Owner of executed copies of the Contract.
	ARTICLE VII.  Before the final payment can be made to the Contractor on the project, the Contractor must complete and return the Affidavit Compliance with the Prevailing Wage Law form furnished at the end of the Special Conditions section.
	ARTICLE VIII.  Before the final payment can be made on the project to the Contractor, the Contractor must complete and return the Contractor’s Affidavit Regarding Settlement of Claims form furnished at the end of the Special Conditions section.
	ARTICLE IX.  This Contract will not be binding and effective until confirmed by the Owner.
	IN WITNESS-WHEREOF:  The parties have executed this Contract as of the day and year first above written.
	to me personally known, who, being by me duly sworn, did say that he is the Mayor of the City of Rolla, Missouri, a municipal corporation, and the seal affixed to said instrument is the corporate seal of said municipal corporation and that said instru...
	said instrument to be the free act and deed of said municipal corporation.
	and that the seal affixed to said instrument is the corporate seal of said corporation by authority
	instrument to be the free act and deed of said corporation.
	GENERAL SPECIFICATIONS
	CITY OF ROLLA, MISSOURI

	Quotation Form
	general conditions of the contract for construction
	contract documents
	public works director

	by and
	Day of
	THIS AGREEMENT, made and entered into this
	Address
	Date
	City
	Signature
	State, Zip
	Printed Name
	Phone
	Title
	Fax
	Firm
	E-mail Address
	Acknowledgement of Addendum 
	No.   
	10.5 Missouri Revised Statutes
	special conditions
	AFFIDAVIT
	COMPLIANCE WITH THE PREVAILING LAW
	Before me, the undersigned Notary Public, in and for the county of ________________,
	State of __________________________, personally came and appeared
	____________________________________ of _________________________________
	(Name and Title)                                                                           (Company Name)
	(a Corporation)  (a Partnership)  (a Proprietorship), and after being duly sworn did depose and say all provisions and requirement set out in Chapter 290, Sections 290.210 through and including 290.340, Missouri Revised Statutes, pertaining to the pay...
	(Job No.)
	__________________________________________ , __________County, Missouri, and
	(Route or Location, if building construction)
	completed on the ___________ day of ________________________, ______________.
	Subscribed and sworn to me this __________ day of ______________, ___________.
	My commission expires ________________________, __________________.
	(SEAL)    _________________________________
	(Notary Public)
	CONTRACTOR’S AFFIDAVIT
	REGARDING
	SETTLEMENT OF CLAIMS
	_____________________ , 20 ________
	To the City of Rolla, Missouri
	Gentlemen:
	This is to certify that all lawful claims for material, lubricants, fuel, coal, coke, repairs on machinery, groceries and foodstuffs, equipment and tools consumed or used in connection with the construction of the above mentioned project, and all insu...
	______________________________________
	Contractor
	By _____________________________________
	(Signature)
	_____________________________________
	(Title)
	State of ________________
	County of _______________________ ss.
	Subscribed and sworn to before me this _____________ day of
	____________________ , 20 _______, at ________________________________
	___________________________________
	Notary Public
	SEAL
	My Commission expires ____________________ , 20 ________ .
	WAGE RATES
	A legible list of all prevailing wage rates must remain posted in a prominent and easily accessible place at the worksite by each contractor and subcontractor on the project.  It is a requirement the notice is posted during the full time that any work...




